STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO.

03-0H26U4
:'“’"‘J“”T' 37,839,332.85

BID OPENING DATE"

November 14, 2017

BIDDER'S NAME:

Golden St_ate Bridge, Inc. )

'DBE GOAL FROM CONTRACT %

12%
DBE PRIME CONTRACTOR GERTIFICATION" TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) ' TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NDN-DB_E]
N/A 12 ‘ $15,308,418.00
‘ NAME OF DBEs l
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE:;?«JO SERVICES TO BE SUBCONTRACTED OR WORK CATE?ORY opened. Include Caltrans' certification no., DBE AMO#NT
MATERIALS TO BE PROVIDED® CODES address, and phone number. Show 2nd and (
lower tier subcontractors)
) o ' Tyrrell Resources, Inc. =2
211 Clearing and Grubbing C1601 $62,041.00
. P.O. Box 493460 o
Redding, CA 96049
— ————(530) 249-3800 —
DBE Cert. No. 38525
: = : = | S
Show all DBE firms being claimed for credit, regardless of tier  Attach written confirmation from |S Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work | . |
shown for the specific amount agreed to. Total Claimed ———
Participation |

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq )

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces

21f 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the item to be performed or fumnished.

*Use Work Category Codes from the California Unified Certification Program database.

| X

- = .
The bidder acknowledges that It is commi
DBEs shown on this form to meet the con
26.53).

tted to use the
tract goal (49 CFR

| Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Pnint)

ADA Notice

For individuals with sensory disabilties, this document is available in aktemate formats. For information, call (916) 4451233,

TTY 711 or write to Records and Forms Management. 1120 N Strest. MS-89. Sacramento. GA 95814

Contract No. 03-0H26U4

1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACTNO. 3 (L1061 j4
:IDAMDUNT, 37,839,332.85
BID OPENING DATE November 14, 2017

BIODERSNAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %
12%

DBE PRIME CONTRACTOR CERTIFICATION :TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBGONTRACTS (DBE & NON-DBE)
N/A | 12 ‘ $15,308,418.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
e SERVICES TO BE SUBCONTRACTED OR WORKCATESORY | pened. Include Caltrans' certificaton n , DBE i
i MATERIALS TO BE PROVIDED? CODES address, and phone number Show 2nd and
‘ lower tier subcontractors)
31 'Temp. Concrete Washout | C5100 Emnest B. Dee $1,200.00
124 Minor Concrete Misc Constr | C5100 P.O. Box 580937 $177,560.00
125 Minor Concrete Island Paving C5100 [Elk Grove, CA 95758 $189,040.00
169 Vegetation Control ——— C5100 —1916) 271-0410 $18,560.00—
210 Mobilization DBE Cert. No. 39513 $19,318.00
— E = B | ‘ —
= == | -
| |
— | - -
Show all DBE firms being claimed for credit. regardless of tier. Attach written confirmation from g Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work ‘ .
shown for the specific amount agreed to. Total Claimed -
Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq ) %

%The bidder acknoM;d_gn?that it is commifted to use the
'Each DBE prime contractor must enter its certification number and show all work to be 'DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs. including work performed by its own forces 26.53).

2 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database. | Signature of Bidder
} Date - (Area Code) Tel No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory ;:Imabim'ea this document is available in attemate formats. For information, call (916) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Street. MS-89. Sacramento. CA 95814,

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

03-0H26U4
:'“”O“”“ 37,839,332.85

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: :
Golden State Bridge, Inc.
DBE GOAL FROM CONTRACT % o o
12%
DBE PRIME CONTRACTOR l::ERTIFTC.I;TIDi\Ii h'DTAL NUMBER OF ALL SUBCONTRACTS {(DBE & NGN-DéE)__TGTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE}
N/A 12 $15,308,418.00

[
NAME OF DBEs |

ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are

i SERVICES TO BE SUBCONTRACTED OR WORK CATE?ORY opened. Include Caltrans' certification no., DBE AMOUNT

b I MATERIALS TO BE PROVIDED® pRLL Redveny, m,f";?g:cﬁ:;j:: izl @
5 - Traffic Controt System C8903 'M&MElectic ~ $35,148.00
10 Temp. Signal System C8903 1600 Auburn Bivd. $133,639.00
203 Maint. Existing Electrical Sys| cg903 Sacramento, CA 95815 $3,037.00
204 Electric Service for Irrigation | cgg03 (916) 929-0150 _$13.472.00
205 Ramp Metering System | 8903 \DBE Cert. No. 38278 $274,353.00
206 Modifying Electrical System ~ cggoz —$621,448.00
208 Mobilization $10,123.00

I B il S | R

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from $ Cont'd

each DBE shown stating that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to. 1;":;3;":: ’_' o

The names ofthe 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq ) %
The bidder acknowledges that it is committed to use the

'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its cwn forces 26.53).

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder
Date 7 - (Area Code) Tel No
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilties, this document is available in alternate formats  For information, call (916) 445-1233,
TTY 711. or write to Records and Forms Management. 1120 N Street MS-89, Sacramento. CA 85814

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO

03-0H26U4

;'““"“"T' 37,839,332.85

BID OPENING DATE:

November 14, 2017

BIODERSNAME: - Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %
12%

DBE PRIME CONTRACTOR GERTIFICATION [ToTAL NUMBER OF ALL suachTaAérs:DEE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must be certified on the date bids are
R SRR T8 B SUSCONTRACTERGR WORKCATEGORY | spened. Include Caltrans: certifcation no., DBE AMOUNT,
MATERIALS T BEPROVIELR CODES accress, and phone numaer. Show 2nd and ®
lower tier subcontractors)
e === = S E— L = - e ———
136 Temp. Fence C8000 Golden Bay Fence plus $35,448.00
137 Temp. Chain Link Fence  C8000 Iron Works, Inc. ~1$7,750.00
138 Chain Link Fence C8000 4104 B Street $7,232.40
139 Remove Chain Link Fence —C8000 Stockton; CA-95207——— $1,981.00
170 Chain Link Railing C8000 (209) 944-9754 $30,336.00
i 'DBE No. 9140 ,’
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from s Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work .
shown for the specific amount agreed to. Total Claimed 5 ——
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). | . %
| The bidder acknowledges that it is committed to use the
"Each DBE prime contractor must enter its cerification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces 26.53).
2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.
Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder
Date (Area Code) Tel No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilties. this document is availableim ai?ma;e formats. For information, call (916) 4451233
TTY 711 or write to Records and Forms Management. 1120 N Street. MS-89. Sacramento, CA 85814,

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

:\DAMOUNT: 37,839,332.85

BID OPENING DATE

November 14, 2017

BIDDER'S NAME:

Golden State Bridge, Inc.

'DBE GOAL FROM CONTRACT %

12%
DBE PRIME CONTRACTOR CERTIFICATION’ TOTAL NUMBER OF ALL E‘EBEDNTR;CTS(DBE & PE);-;!E) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
| NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
BID SERVICES TO BE SUBCONTRACTED QR Bl CATESORY opened. Include Caltrans’ cerlification no., DBE AMOUNT
ITEM NO MATERIALS TO BE PROVIDED? CODES address, and phone number. Show 2nd and G
lower tier subcontractors)

T "Treatéd Wood Waste C8391 Dirt and Aggregate Interchange, inc. '$2,850-00

167 | mweﬁ gg gystem ‘?JEELP;S" 22221 20905 N.E. Sandy Blvd. gﬁgﬁé’_gﬂ_
— 168 Midwes System Wood Pos ) — ! -

172 Single Thrie Beam Barrier 8391 Fairview, OR 97024 $154,160.00

173 ' Transition Railing DTB C8320 (503) 661-5003 $5,900.00

174 | Transition Railing WB-31 C8320 |DBE No. 20 $6,000.00

175 ' End Cap Type TC C8320 | $2,000.00

176 ‘ End Ancher Assembly Type SFT esay— $7.000.00

177 ' Type Soft Stop Term System C8320 $16,000.00

178 | Alt Flared Terminal System C8320 $7,000.00

179 * Alt Crash Cushion 8320 $79,404.00

184 Remove Guardrail C1522 $6,000.00
—t&s—‘—Reeeﬂstme!—?hn'eBea@—Barricr l C1522 —1$8.400.00—

186 Reconstruct Double Thrie Beam Barrier c4502 $25,440.00

212 | Mobilization | ) - 7$5.000.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from s Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work .
shown for the specific amount agreed to, Total Claimed I

Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the | l
Subcontractor List (Pub Cont Code § 4100 et seq ) %

| The bidder acknowledges that it I;(-:orr':mlttedrlt; use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces 26.53).

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fummished.

3Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder 3
Date - (Area Cede) Tel No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in altemate formats  For information, call (916) 4451233
TTY 711, or write to Records and Forms Management, 1120 N Street. MS-89, Sacramento. CA 85814

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

03-0H26U4
;""‘”"U”T: 37,839,332.85

BID OPENING DATE:

November 14, 2017

BIDDER'S NAME:

Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %

12%
'DBE PRIME CONTRACTOR CERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE:!IE:QO SERVICES TO BE SUBCONTRACTED OR WUR::;;;E?ORY opened. Include Caltrans' certification no., DBE AM?SUNT
MATERIALS TO BE PROVIDED? = N oe BN ahakdnd
| lower ber subcon ors) |
| = )
— 19 —— | Temp E£€ Bfanket |C2086 N =% $3.000:00
20 | Move-In/Move-Out Temp EC lc2086 Nitta Erosion Control $1,800.00
21 Temp. Hydraulic Mulch Banded Fiber Matrix (02066 3778 Del Mar Avenue $19,178.00
— 23 " Temp. Check Dam C2066 7 - l$5'59!§"5l3—_
24 Temp. Drainage Inlet Protection 1C2066 Loomls, CA 95650 $6,900.00
25 Temp. Fiber Roll Ic2066 ‘ 7459 $41,254.20
— g | Temp. Reinfor iifFence C2066 (916) 652- 722 o
27 Temp. Silt Fence C2066 DBE No. 217 $33,702.00
36 Temp. High Visibility Fence C2066 $32,476.40
= a9 Move-IWMove-OUlEG lc2021 i o $1.350.00
50 Dry Seed €2030 $68,680.00
51 . Rolled EC Product €2030 B - . $109.888.00
52 Hydromulch C2030 $53.580.00
53 | Fiber Rolls 1C2030 $170,455.00
54 Straw o _ 1€2030 ) ) $35720.00
55 Hydroseed ic2021 $116,090.00
56 Compost 2030 $639.850.00
57 Incorporate Materials lc2030 R - 189.297.75 =
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from | 3 Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work )
shown for the specific amount agreed to. Total Claimed .
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.) | = %
The bidder acknowiedges that it Is committed to use the
'Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs. including work performed by its own forces 126.53).
2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.
*Use Work Category Codes from the California Unified Cerlification Program database Signature of Bidder
Date ' (Area Code) Tel No.
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in atemate formats. For information. call (916) 4451233,
TTY 711 or write to Records and Forms Management, 1120 N Street MS-89, Sacramento. CA 95814,

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

03-0H26U4

;‘“"‘”"“’“ 37,839,332.85

BID OPENING DATE: November 14, 2017

BIDDERSNAME - Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %
12%

DBE PRIME CONTRAGTOR GERTIFICATION": TOTAL NUMBER CF ALL SUBCONTRACTS (DBE & ﬁON-DeE) TOTAL VALUE OF ALL SUBCON T-RACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
| NAME OF DBEs |
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
rrE?AIDNO SERVICES TO BE SUBCONTRACTED OR WORZSS;E?O RY opened. Include Caltrans' certification no, DBE M%JNT
2 address, and phone number. Show 2nd and
MALERALSITO BE PROVIDED lower tier subcontractors)
: ‘ . - o
62-64 Supply Asphalt Oil C0639 Black D.|amond Asphalt $421,110.00
| ) 118 Main Street o x 60% (_S_uppher)
Vacaville, CA 95688 $252,666.00
(707) 448-9402
DBE No. 22999
L ([Gnw Vo . '
|
|
|
Show all DBE firms being claimed for credit. regardless of tier. Attach written confirmation from s Cont'd

each DBE shown stating that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq ) e %
The bidder acknowledges that it is committed to use the
'Each DBE prime contractor musl enler its cerification number and show all work to be | DBEs shown on this form to meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces 26.53).
21 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of |
the item to be performed or fumished.
Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder
Date {Area Code) Tel No.
Person to Contact (Please Type or Print)

ADA Notice For mdividunr\s with sensory disabilities, this document is available in atternate formats. For information, call (816) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Strest MS-89 Sacramento, CA 95814

Contract No. 03-0H26U4
1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO. 03-0H26U4
;‘D’“‘"“"“ 37,839,332.85

BID OPENING DATE:

November 14, 2017

BIDDER'S NAME:

Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %
12%

DBE PRIME CONTRAGTOR CERTIFICATION™

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 12 $15,308,418.00
e e e o | _—
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE%'E:JO SERVICES TO BE SUBCONTRACTED OR WDRE;;;:EORY opened. Include Caltrans’ certification no., DBE AM((I;)UNT
\ MATERIALS TO BE PROVIDED? Adcea o phinemuinb st-|Show 2ndand
lower tier subcontractors)
L ABSL Construction 0
AC Grinding and Loading 8435 24th Avenue

Sacramento, CA 95826

(916) 379-0442

'DBE Cert NO. 5270

o ' (ows 2o

VY o~ Cidves D
Show all DBE ﬁ;ms being claimed for credit, regardless of tier Aftach written cc}aﬂrmation from _ % Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed

Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.) %

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBESs, including work performed by its own forces

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Frogram database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder

Date (Area Code) Tel No.

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabiltties, this document is available in atemate formats. For information, call (916) 4451233, -

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento. CA 95814,

Contract No. 03-0H26U4

1



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

03-0H26U4
;'““"”’”" 37,839,332.85

BID OPENING DATE:

November 14, 2617

BIDDERSNAME  0lden State Bridge, Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION - !TOTAL NUMBER OF ALL SUBCONTRACTS {DBE & NON-DBE) (TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION QF (Must be certified on the date bids are
I'TE::EI)\IO | SERVICES TO BE SUBCONTRACTED QR WORK CATEUGDRY opened. Include Caltrans’ certification no , DBE AMOsl;lNT
MATERIALS TO BE PROVIDED? CODES address, and phone number. Show 2nd and (
lower ier subcontractors)
. ‘ P ‘ 'Double M Trucking, Inc.
59 Trucking C9605 ‘ 9. $162,435.00
| 710 Dutton Street
Winters, CA 95694
(530) 795-4181
‘ DBE No. 414
(5o *o
Bor Cikres)
Show all DBE firms being claimed for credit. regardless of tier. Attach written confirmation from s Cont'd
each DBE shown stating that it will be participating in the contract to perform the specific work )
shown for the specific amount agreed to. Total Claimed
Participation

The names ofthe 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq ).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs. including work performed by its own forces

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

*Use Work Category Codes from the California Unified Cerlification Program database.

%

The bidder acknowledges that it Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

126.53).

|
‘Signature of Bidder -
Date i - (Area Code) Tel. No.
Person to Contact (Please Type or Print)

TTY 711, or write to Records and Forms Management, 1120 N Street. MS-89. Sacramento. CA 95814

Contract No. 03-0H26U4

1

ADA Notice For individuals with sensory disabilities, this document is available in altemate formats. For information, call (916) 445-1233.



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRARTNG! s oy i1
:iDAMOUNT: 37,839,332.85

BID OPENING DATE:

November 14, 2017

BIDDERSNAME: (~ 14 Giate Bridge, Inc.

DBE GOAL FROM CONTRACT %

12%
DBE PRIME CONTRACTOR CERTIFICATION": TOTALNUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 12 $15,308,418.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
WORK CATEGORY
ITEi:D SERVICES TO BE SUBCONTRACTED OR 5 opened. Include Caltrans’ certification no., DBE AMOUNT

NO. CODES ®

MATERIALS TO BE PROVIDED? address, and phone number. Show 2nd and

lower tier subcentractors)

TOTAL

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq )

'Each DBE prime contractor must enter its cerlification number and show all work to be
performed by DBEs, including work perfermed by its ewn forces.

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

Use Work Category Codes from the California Unified Certification Program database.

$3,830,081.00

Total Claimed
Participation

10,

The bidder acknawledges that It Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Do [ frS

Signature of Bidder

1-i4-20\Y% 45311 &7 .

Cale (Area Code) Tel. No.

Dadud {210 chedle

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabiliies, this document is available in altemnate formats.  For information, call (916) 4451233,

TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89. Sacramento. CA 95814

Contract-No. 03-0H26U4

1



1111512017

17:57 FA

STATE OF CALIFORMA « DEPARTMENT OF TRANSPORTATION PR, = B
DBE CONFIRMATION 50
DES-OE-0102.13 (NEW 052015)

P.002/002

en O
- ™

—— —
Ceniraci na.

03-0H26U4

e o B Bdnese et
o " Tyrrell Resources, Inc.

Name of DHE repressniaiive:

%#é'ln L. TYRRELL
ation number; 38525

NemeoibE@ Golden State Bridge, Inc.

Nafna of prime conitactor 1T diffesent rom (he tadel

Hame of rapresenistive of DIOGEK Of pMe COREBCION

David Riccltiello

= November 14, 2017

Bid itam rumbar ltern of work and description of services (o ba subcontracted or materisis 10 be provided | i ‘"(;"*
211 Clearing and Grubbing 1$62,041.00

| :

| 1

| o |

I
e i, ok R hamta oy o Torw | $62,041.00

Ag o0 auihorized representdtive of a ceriffed dsadvaniaged business
enterprise, | conlirm thet my businoss was contacied by the bidkier or
prime contractor shown sbove regerding the contraet shown above. If
he bidoer i ma my busingss will enler inic o
contriciusl agresment with the bidder or prime contracier to perform
rmm-mammammcmmm.mw

| ceriify under panalty of perjury that tha faregoing |s tus and comact.

j TEPRARATE
7T YRReCL

name !wﬁm represenistive

PRES 10
of £ orizad raprasenibtive:

1Y/
. Date:

AOANoHcﬂ ermmmm imer (Ns o o pvhilabie I alomsle Ranasty. For siemals jomml nlormaion sontadt b Formas
e egemant UaR of (918) 465 1235, TTY 711, of write to Rewords and Form Mansgentent, 1120 N Shresl M358, Secramenio, CA BSR4

Contract No. 03-0H28U4
2



11115/2017

17:54

204

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 08/2018)

(FAX) P.002/002

AU - g (D

Contrcino.; O3-OH26U4
Narme o DR Busress: (1 Bay Fence plus Iron Works, Inc.
Name of DBE reprusenialve: :
- ’Pau_ | W. Chavea
DBE cerliicalion number: 9140

Fame ST Golden State Bridge, Inc.

Nama of piima conlfacior ( MiTeront from the bidder;

Name of represontalive of bidder or pims contracior . P
David Riccitiello

™ November 14, 2017
Bid ltem numbar Rem of work snd description of sorvicas {o ba subcontracted or malarials 1o be provided ' m‘;""‘
136 Temp. Fence $35,448.00
137 Temp. Chain Link Fence $7,750.00
138 Chain Link Fence $7.232.40
139 Remova Chaln LInK Fancs $1,881.00
170 ChatmtinkReliing $30,336.00
‘&m‘iﬂm::m“ﬂ?&;ﬂ:mwm DBE, describe the axact Total $ng747-40

form.
leont

A on authorlzed representeive of & cartited disadvaniaged business
enterprse, | confiem thal my busineas was contaclad by the bidder or
prima contracior shown abova ragarding the coniraol thown above. If
{he bidder |5 swarded e contrad, my businesa wi entel to &
contmetusl agrasmant with (ha biddar o prime contractor to perfom
the Lype end doliar amount of work shown on the DSE Commitmant

ty Under a:(?u&ms- foregoing la true ana oomest,
@ sulhorizen !qnn:nf

Pl W Chavee-

Pribted fema of DBE's aulhorzed repressniaive:

Piesident”

Title of ufm wuthorited represantativa:

| m\l‘w/ﬂ-

e I LTI SO

ADA Notl Por ndividusls with zancary d| his ¢ al ks evailabls b ok kermets, Far akenjate borpal Infaemaon, contagt & Ferme:
olice Mamagament Unk a) (81 2431733, TTY 711, ot whte to Rwsorch end Forms Mansgemmnt, 1120 N Straal, M8-89, Sscramentd, CA S4914,

Contract No. 03-0H26Li4
2



STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CE-0102.43 (NEW 05/2015)

Contracl no.:

03-0H26U4

Name of DBE business:

Nitta Erosion Control

Name of DBE reprasontativa:

Co Bulls

DB¥ certificalion aumber:

217

femeclider Golden State Bridge, Inc.

Name of prime contracier if different from the bidder:

Name of represantative of bidder or prime contracior

David Riccitiello

™' November 14, 2017

t I
Bid itern number i Item of work end description of services to be subcontracted or materials lo be provided ' | A”l‘g‘]m
19 ! Tamp EC Blanket $3,000.00
1 t Temp EC $1.800.00

21 Temp. Hydraulic Mulch Bonded Fiber Malrix $19,178.00
21 Temp. Chock Dam  $5,606.50
24 Temp. Drainage Inlat Protection $€,900.00
25 Temp_Fiber Roll .20 S
26 Tamp. Relnforced Silt Fance $35,722.50
L d Tamp Silt Fenca. $33,702.00
36 { Temp. High Visibility Fance $32,478.40
46 —Move-lnihove-Out G $1,350.00
50 | Ory seed $68,680.00
51 +--Rolfed-ES-Produet- - —— $109.888.00
52 [ Hydramuich $53,580.00

— 53 i~ Flber Rols — ——— e BTG ABE LG e
54 i Straw $35,720,00
55 Ty PET H5090:00
56 | compast $539.850.00
14 i ‘Tncorporate Matenals $9,297.75 s ]

"I 100% of an item Is nat 1o be perfonmed or fumished by the DBE, descrie the exact

portion of the item to be pqrforrj:;ed el Tatal | $1,384,540.35

|

As an authorized representative of a certifiad disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
pome conlractor shown above regarding the contract shown above, If
the bidder s awarded the contract, my business will enter into a
conlractual agreement with the bidder or pime contractor to perform
the type and doilar amount of work shown on the DBE Cormmitment
form.

| certify under panally of perjury that tha foregoing is true and comedt.
-~

Signatu [a]t] aul(vzeu represenjative:

o TRl S

Prnted name of DBE's authorized representative:

LEBJEG
AUSTIT

ADA Notice

ot indildvals with sansory

s in alb formats, For altemats farmet infoimation. contect the Forms

F thiz is
Management Unit at (918) 445-1233, TTY 711, or write lo Recor

Contract No. 03-
2

& and Forms Management, 1120 N Strool, MS-69, Sacramento, CA 85914,

0H26U4




STATE OF CALIFORNIA « DEPARTIASENT OF TRANSFORTATION

DBE CONFIRMATION

DES-QE-0102.13 (NEW 05/2015)

Coniscino.

' 03- 0H26u4
tame of DBE business M 8ﬂd M Egectnc

Hamg of CBE rer,resemanve('?

L"‘}ﬁ'ﬂ Ty Lk i}
DBE certifiCation number 382?8

ramesthdder - Golden State Bridge, Inc.

iame of prime contractier if different frem the biddar!

Hame of representative of bidder o prime zantracter,

David Riccitiello

“*  November 14, 2017

Bid item numter ftem of work and description of services 1o be mb:mtrac!ed e matenials to be provided © An(gm{
5 Traffic Control System  $35.14800
10 ~ Temp. Signal System $133,639.00
- 203 T Maini. Existing Efecirical Sys o $3,037.00
© 204 - -Electric-Service-forirrigation——— e ‘--"51‘3*472‘[}@” s
———205————~Ramp-Metering-System-— - —— ~£974-353-00
—206-. . Modifying Electrical System i . SEO4AABO0. .
208 . Mobilization o B . .$10,123.00
i1 100% of an temis not tobe per!om;ed or furmished by the DBE, describe the exact Total f $1 ’091 .22000

portien of the item o be performed or furnished | 2

| Asan authorized representative of a certified disadvantaged business

: enterprise, | confirm that my business was conlacted by the bidder or
prime contractor shown above regarding the contract shown above. If
lhe bidder is awarded Ihe contract, my business will enter into 2
cmlra:mal agreement wilh the bidder or prime contractor to petform
. Ihe type and dollar 2mount of work shown on the DBE Commitment

- form.

1 certify under Fenu egoing is true and comect
| o«

; e
i Sigratureof OBES auﬁu Epi‘giuntalm:
Leqpan T [

Printed narde of DBEs aulhon.zed representalive:

{6'}\%{()‘(

Title of DBE's authorized represeniative;

e T O
e

i Date:

ADA Noti For ndwiduals weh sensory dubim: this documani s formals. For formmal infe Y, contact the Farms
OUCE 1 oagemont Unit at (316) 445-1233. TTY 711, of irte to Tarares md Fotrms Menagerment, 1120 N Street, MS-89, Sacramanto, CA 85814,

Contract No. 03-0H28U4
2
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STATE OF CAUFORNIA - DEPARTMENT OF TRANEPORTATION
DBE GONFIRMATION
DES-OE-0102.13 (NN 0220m%)

T 03-0H26U4
fame AGEERITR' Dirt & Aggregate Interchange, Inc.
Wirna of DUE rapresentaive.
e Xe)
earnBcttion UMDY
[+ 15 20

Wi e (olden State Bridge, Inc.

LT apnme contracter | dMerant rom Ma RS

Name of represen Iniivo of Diddey of prime confractar,

David Riccitiello
%= November 14, 2017
Bl ltem number o o wer 8Ad deacriplicn of 36vices (o be subcortactad or matedals (0 be provides ! A
2 Treatsd Waod Wasta $2,850.00
—157 tottowTst-GR SystenT Steat Post Fraeee—
188 Midwast GR Eﬁ"m Wood Post $22,000.00
172 smgfe Thria Barriar $154,160.00
173 Transition-Ralicg. QI8 ol
174 Trangition Railing WB-31 $8,000.00
7S BRI Cap TYpE TC $2,000.00
178 End Anchor Asssmbly Type SFT $7.000.00
177 Type Soft Stop Term System 16,000,00
178 Alt-Elared-Torminal-Syslem—— $7.000.00-
179 Alt Cragh Cushion §79,404.00
B | Renwva Gudmralr $6,000°00
185 Reconstruct Thria Emam Barmiar 5640000
186 Recenstruct Oouble Thrie Beam Bamier $25,440.00
—  —— et tion 55.008-05
Vi 100% of an Rem s net to be perfarmed or fumished By the DEE, describe the exect
s ot s f e Total $354,354.00

As an sutharized reprosentalive of a certded deacdvantaged businessy
eaterpisz, | confirm thal my business was coniscled by e bidser or
prime controcior shown above repsrding tha contract shown abowe, If
tha bicdar s swanded (ho contrect, my bushess wii enternto o
contraciyal agreement with the didder or prime contracier te pertam
z:nmnmcmmmm of wark shown an the DEE Commitment

ot S — e — T T Ty p—
o ——

ADA Notiea [or Raual with serry d cebiftda, thia dosumeol bs weaflebls 0 atsinate femeds, Fer sAamndts fammn! infamadcn, eortect the fonne
Meragermect Us st (918) ME-1233, TTY 711, or vaite (2 Reso~ce and Forme Mamgamant, 1120 N Steet 388, Sacramanin, CA 04314,

Contract No. 03-0H26U4
2
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Cenlract no.;

03-0H26U4

Name of DBE business:
Black Diamond Asphalt, Inc.

Name of DBE representative:

DBE certificalion number:

22999

Name of bidder:
Bay Cities Paving and Grading, Inc.

Name of prime conlraclor if differenl from the bidder:

Neme of representative of bidder or prime centractor:
Benjamin L. Rodriguez, Jr. - President

Date:
November ﬂ 2017
Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A’:‘;‘"‘
62-64 Supply Asphalt Oil only for items listed (2nd tier to Tiechert) $421,110.00

'if 100% of an item Is not to be performed or furnished by the DBE, descnbe the exact

porion of the item lo be performed or furnished. Totdl

$421,110.00

form,

,' Aelsw

As an authorized representative of o cetified disadvanlaged business
enlerprise, | confirm thal my business was contacted by the bidder or
prime conlractor shown above regarding the contract shown above, If
the bidder Is awarded the contract, my business will enterinlo a
conlraclual agreement with the bidder or prime contractor lo perform
the type and dollar amount of work shawn on the DBE Cemmitment

l Ber PR perury thal the foregoing is e and correct.

widPEgss rBhonzed repr
Allison Ragan

President

Printed name of DBE's authorized representalive:

Date;

Title of DBE's authcrized representative:

11/15/2017

ADA Notlce

Contract No. 03-0H26U4
2

For individuals with sensory d thie is Hiable in aiternate formats. For sRernate format information, contadt the Forms
Managemant Un at (816) ¢45-1233, TTY 711, or wrila to Racords and Forms Management, 1120 N Stree!, M5-89, Sacramento, CA 85814,



STATE QF CALIFORNLA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.11 (NEW 0572015)

Conlraci no.. - [

03-0H26U4

Hame aof D3E business:
Double M Trucking, Inc

Home ef DBE reprasanlatve:

DBE eazuficalion number

414

Name of hidder
Bay Cities Paving and Grading, Inc

Hame of prime contracier It talTeren] rom ihe bdder;

tame of representative of bicder o pdme contracion
Benjamin L. Rodriguez, Jr. - President

Oate:
November 15, 2017

Bid e pumber Item of work and desanplion ef sendces to Da subcontrasied or malenals to 32 prodsed & An;;.:r.l
55 Trucking anly for item listed $162,435 Q0
|
i
1
YT 100% of an llem {3 not ta be performed o fumished by the OBE. cesende the ezact
portion of the ilem to be perfarmed o furnlshes Tatal $162,435.00

Ihe didd

As an sulhorized representotive of a certifed daadvantaged Susiness
enterprise, | confien tha! ry business wa s conlacied by Lhe bidder &f
prithe contracticr shown shove regarding the contract shown abeve. I
gwarded the contrad, my business wil 2aterinis a
contraciisal agreement with ihe bidder or prima contracier toperfom
the Type and doler gmount of work shown on the DBE Cemmitmant

form.
1 u:hh;:g?penulzy ﬁnmm/m.tems Irye 9ng zaredt,

Signntuse of DETs authomzed represeniotve
~

s a7y

Prinfed name of 06E's authonzed representalive;

I Oate.

Tita ¢! DBE's author:zed reprnsemalm_u

//‘/;‘f, /7

ADA Notl For individusls wen 1anseey drabledet, (s d2cumant is avalable n s2yrmats Bomats. For alemate lormal wrmeton. contad i Form
0L i pgernant Unt 22 (3181 4451233, TTY 711, of mala1a Racorcn 2nd Forme Musagemant 1170 N Street MS-09, Sacramanta, CA DSBIL,

Contract No. 03-0H28U4
2



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlractno.:

03-0H26U4

Name of DBE business:
ABSL Construction

Name of DBE representative:

DBE certificalion number:
5270

Fame of bidaer:
Bay Cities Paving and Grading, Inc.

Name of prime contraclor if differenl from the bidder:

Name of represeatative of bidder o pime contractor:
Benjamin L. Rodriguez, Jr. - President

Dale:
November 15, 2017
Bid tem number ftem of work and deseription cf sendces to be racted or matedals 10 be p g "“(':‘)’“1
T i<
69 AC Grinding » loadnaa ewby $34,400.00
T J ‘

'1f 100% of &n item Is nol to be performed or lumished by the DBE, descnbe the exact
portion of the item to be perfarrmed of furnished. Tasdl $34,400.00

As an aulherized

form.

| cenity u

Signature of

of a cenrfied dissdvantaged b

enlerpase, | confirm thal my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder Is awarded the conlract, my business will enterinlc 2
contractual agreement with the bidder or prime contractor o perform
the type and doilar amount of wark shown an the DBE Commitment

penalty of perury that the loregoing is true and corect.

A L

s acthenzed rep Ve

A

Printed name of DBE's'éulhonzed representative:

E- o ‘hm r.:h:' ‘s

Tille ef DBE's autherized representative:

s/ 200%

l Oate:

ADA Notl Fori wih zanzoey ey, this is avadable in absrnate formats, For sRernate fermat inksrmateon, contadt tha Forms
OUCE yunagoment Unt at (916) 451233, TTY 711, o writ le Rozerds and Fosms Management, 1120 N Stree:. MS-B9, Sazremanto, CA BSBI4,

Contract No. 03-0H26U4
2
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/ A ]
STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION ﬂ A A

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

03-0H26U4

Confract no..

Mame of DBE business: Ernest B. Dee

Name of DBE representative

DEE certification number

39513
Nameofbider - Golden State Bridge, Inc.

Name of prime contractor if different from the bidder: -

"Na_l"h_égf-representahve of bidder or pr;i'n—e” t:"bntrac‘lor

David Riccitiello

™ November 14, 2017
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' Arr(\;.mt
31 Temp. Concrete Washout B $1,200.00
124 Minor Concrete Misc Constr $177,560.00
125 Minor Concrete Island Paving $189,040.00
———3B8 ARt B ——— S | 1
210 ——Mobilization—— ——$19,31800

J

At Qe - "
\ 7

'if 100% of an item is not to be cﬁned or fumished by the DBE, describe the exact
portion of the item to be pe ed or furnished, Totut $405’6789_9

As an authorized representative of a certified disadvantaged business
e enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
b the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
(J/ the type and doilar amount of work shown on the DBE Commitment
form.

[/)\ | certify under penaity of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities. this document is available in alternate formats. For atemate format information, contact the Forms
v Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street. MS-89, Sacramento, CA 95814

Contract No. 03-0H26U4
2



Send Result Report (3 KYOCERA
MFP

11/15/2017 18:00
Firmware Version 2LC 2F00.009.018 2014.12.05 [2L€_1000.010.001] [2K9_1100.002.0011 [2LC_7000.009.012]

Job No.: 179697 Total Time: 0°00'48" Page: 002

Complete

Document : doc17969720171115175415

Golden State Bridge, Inc.
3701 Mallard Drive
Phone (925} 372-8000 | Fax (925) 372-8001

dX

T0: Ernest B. Dee FROM: Miguels Fox

FAX:  915.512-3303 PAGES:Z" T«

ﬂONE: 1aik: November 15, 2017

RE: 03-0HZ6U4 Bld e

O Urgent O For Review O P.ease Comment O Please Reply D Please Recycle

We were 4" low on yesterdays bid 03-0H26U4, Because we listed you towards our DBE
kual, we need you to sign the attached DBE Confirmarion Farm so we £an submit it with
our Good Faith Effort. You can fax It to me at (925) 372-8001 or email it to me at

mfox@gsbridge.com

Thank you!

If you have any quastions, teel free to give me a call at (925) 372-8000.

Miguela Fox

No. Date and Time Destination Times Type Result Resolution/ECM

001 11/15/17 17:55 19165123303 0°00"48" FAX 0K 200x100 Neormal/0ff

[ N282401105 ]



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

sicders Name: GOlIden State Bridge, Inc.

11=17<1m7Dn> . .
IT=-17-17P03:13

Contract No.:

03-0H26U4

Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down Into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible tme frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed. show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

s = aicas W Bidder Normally Itern Broken Down to Est?bli:rs:‘lmﬂ':z:al:nTimefi?:ms‘ = rcaa
tem of Wi l;n?:::&;w,.d Offered, PE_?;:;:“ Fuilhl;el:lmrt;:'pahon for Perfo S“:‘:‘-l‘l‘"d Delivery Am(;;l t P Tumt Bgid of
) es/No
C 1) Dice [Oves [ANo [[Hves [Jno | [ptyes [no Bg”_’é:o(; Ci, of
_S',r"f;,);rrcj [Jves [@no [Fves [no | [Jves  [Ino 227945 ¢ G
54 A Dmrocires Lves  [no [Hwes  [Jno | [dves  [Ino 71502 23? . B(‘
/gt.:fj-"]/l DYES E‘NO Q(ES l:l NO E'YES D NO Z 7YZ—X.SJ 7 7 L]’
I 1 ;
/03T TeAs vt :[:]YES [Fne fFves [Jno  [Hyes [Jno 2320C6" -6
/2;~ O Wi fre#d [jess  [FmS ;EhES [ve ‘ s [he 1 206,00 /7
C LET N A OJves [Ono |[Fives  [no ‘ tyes [Jno 109/ 22 kS
S = S | —
ERCivad Contwe [Oves [Fno |[[HAves [Oro ' [(Fves [no /5(;;5/ S 3 7
M iney Conerefe ¥Es [0 |[[Gves [Ono | [Fres  [Owno “o5 709 /.
y 2 . ﬁ_ﬁl []ves D_ﬁé | (Jyes  [Ino i [(Fves [Ino &2 ? \O o -
| ‘ ) ) ‘_./
Srgnag g Conrprae. |57 B B= D B Lw | /%0 2 Z L
([Jves  [Ono [Oves [nve | [Jves [Jno |
[Jyes [wo [Jyes [no [Jyes  [Ino |
[(Jyes [Jno [Jyes [JNo i [Jyes [no
[(dyes [Jno i[jwzs [Ono i [ves [no
[ves [no ‘DYES [Cno [Jvyes [no
[Oves [no ‘Dvss [(Ono  [Jyes  [no
‘DYES [no IDYES [Ono 1 Oyes [Ono
Oyes [Ono [Jyes [no | [Oyes  [Ino
:DYES Ono JDYES [Ono ' [Jyes [Ino

Contract No. 03-0H26U4

3
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

maders name. 30lden State Bridge, Inc.

Contract No.:

03-0H26U4

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages. telephone records, fax confirmations,

etc.

Name of DBE Solicited

Date of Intial Sohcitation

Items of Work Offered

Follow Up Methods and Dates

A total of 235 DBE's

were contacted for
WwWore T ouTrmtaotecuTToT

10/23/17  All ltems Offered

Emails sent 11/03/17

this project.

*See Attachment "A"

DBE Responses.

for DBE Log, |

3. For each item of work made available. indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quote submted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

|
Provided Plans/ | .
tems of Wark } QiaciﬁuL:r;:e:rN :Z,"m Offwed, TOTRCTSGRIRNS) | BSECL Name of Rejected Fim Q;‘sg; 3 e 33“""
ZibH = Viagano BAEZ AGA| A0 D BES = =
j,7//’rﬂ~j \ GA‘ES DNO C}C-‘\f'('"/l/lﬁ | A + Ad OBE {f - =
,3‘/ 7 A5 =y 5 E.N-() L tj"f}‘(';ﬂ("f I “1é~ N | e '{} A {j -
Y y=va :@E LAAAS ) Net | He A4 rr"> | I s | -
- | | = [ =ErS | s
A7 Ngves o S it Aca | #v PAEY -
Lotspuine | /;MU 7y av ]
TOpWAy Rives  [Emo  |PA7 Cbes | oA . .
O HL Seee Lifpng — |
cleer : T ! )
e e Owe (Med | 28E — - -

£ ):("J((,’ N [ves

[Ino

MNirTAa

DA —

Mgy Coree [Fres

[Ono

Déc i

Lrre

[no

&ﬂLuu—‘S“;]:

Dbé |

|

e WS C(ES
St er ] [TvEs

[no

/# S

|
Uarl | Howtoids = ‘
|

I |
iz;pg&j L

fthe firm selected for the tem is not a DBE, provide the reasons for the selection on a separate sheet and attach names, uddrus_sn: and ﬁhmn numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBEs to perform work

Contract No. 03-0H26U4

4



asers name G0IdeN State Bridge, Inc.
STATE OF CALIFORNIA » DEPAR TMENT OF TRANSPORTATION ) 03-0H26U4
DBE GOOD FAITH EFFORTS DOCUMENTATION Contrett No.

DES-OE-0102.11A (REV 12/2014)

Page 30of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents

Dates

Location (if applicable) Results

“See Attachment 'B"

Description of Qutreach

“Advertisedon OMQMT-1114NT -

ConstructionBidSource | | Onie 0
Adver'tised on Caltrans 10/19/17-11/14/17 Online *See Attachment "B"

Website =

_é_ Describe the Bidder's efforts made to ;;ravhdn interested DBEs with adequate information about the plans, specif :aﬁuns and requirements of the Contract to assistthem in
responding to a solicitation. Identify the DBEs assisted. the type of information provided, and the date ofthe contracts. Provide copies of supporting documents.

nformation was provi in both our nvitations to Bid and in our Advertising.

'6. Describe the Bidder's efforts made to assist interested DEEsin uﬁtaining bonding. lines of credit. or irmwa, Identify the DBEs assisted, the type of nssistanm'uffarad. and the
dates. Provide copies of supporting documents

Assistance was provided in both our Invitations to Bid and in our Advertising.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, rmaterials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBES assisted, the type of assistance offered, and the dates. Provide copies of supparting
documents. List efforts made to assist interested DBEs in obtaining bonding. lines of credit, insurance, necessary equipment. supplies, materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents.

Assistance was provided in both our Invitations to Bid and in our Advertising.

'B. List the names of agencies and the dates on which they were contacted to’pm\uh t in g r ing, and using DBE firms. If the agencies were contacted in writing. &
provide copies of supporting documents.

_ CA Black Chamber of Commerce - Emailed 11/0317 B
_Aubum Chamber of Commerce - Faxed 11/0347
Native American BEC - Faxed 11/03/17
Small Business Admin. - Faxed 11/03/17

“*See Attachment "C" -

9_Include additional data to support a demonsirabon of good faith efforts
~ AIIDBE's on Caltrans "Opt-In" List for this project were sentand Invitation ToBid.
__*See Attachment"™D"

NOTE: USE ADDITIONAL SHEETS OF PAPER |F NECESSARY

For individuals with sensory disabilities. this decument is available in alternate formats, For information, call (816) 445-1233,

ADA NotiCe 11y 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814

Contract No. 03-0H26U4
5



Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4
QUOTES



NOV/13/2017/MON 06:29 PM FAX No, P. 001/005

P /v:

/_‘ V
+ HYDROSEEDING

' ¢ + EROSION CONTROL
Nitta [ rosion Control 1 EROSIONCONTRO
+ PNEUMATIC MULCH SPREADING
+ BONDED FIBER MATRIX
4 &P / + SILT FENCE
a C]IV]S}OH o{: Nltta, ]nc.  DRILL SEEDING
+ FIBER ROLLS / WATTLES
+ BLANKETS

STATE LICENSE #401640 » C-27, C-61/D-59
3778 DEL MAR AVENUE « LOOMIS, CA 95650-9051 « PH (916) 652-7459  FAX (916) 652-4376

nittacc@email.com @ www nittaine net
Bid - Proposal
November 13, 2017 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-Pla-65-R5.0/R6.6, Caltrans Contract No. 03-0H26U4, Addendum Nos. 1-2,
Northbound widening and ramp improvements in Placer County in and near Roseville and Rocklin
from 0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard
Overcrossing. Bid Date: November 14, 2017 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (exp. 01/01/18), as WMBE VON #10120139 (exp.
01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 04/30/18).
CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial
Relations Registration No. 1000000478 (exp. 06/30/18). Quotation is valid for (60) calendar days
from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta,
Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers” Union. Most
current Laborers’ Trust Fund Employer’s Contribution Letter is available upon request to verify union

membership status.
Unit of Estimated Item
Item No. [tem Measure Quantity Price Total
19 Temporary Erosion Control SQYD 500 $ 6.00 $ 3,000.00
Blanket
20 Move-In/Move-Out EA 12 $150.00 $ 1,800.00
(Temporary Erosion Control)
21 Temporary Hydraulic SQYD 22,300 $ 0.86 $ 19,178.00
Mulch (Bonded Fiber
Matrix) :
23 Temporary Check Dam LF 910 § 6.15 § 5,596.50
24 Temporary Drainage Inlet EA 23 $300.00 $ 6,900.00
Protection
25 Temporary Fiber Roll LF 7,740 $ 533 $ 41,254.20
26 Temporary Reinforced Silt  LF 4330 $ 825 $ 35,722.50
~ Fence
27 Temporary Silt Fence LF 13,700 $ 246 $ 33,702.00

Page 1 of 5



NOV/13/2017/MON 06:30 PM FAX No. P. 002/005

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from
0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing.
Nitta Erosion Control Bid-Proposal dated November 13, 2017.

Page 2 of 4.
CONTINUED FROM PAGE 1
Unit of Estimated Item
Item No. [tem Measure Quantity Price Total
36 Temporary High-Visibility LF 6,710 $§ 484 $ 32,476.40
Fence
49 Move-In/Move-Out EA . 9 $150.00 § 17350.00
(Erosion Control)
50 Dry Seed (SQFT) SQFT 80,800 $ 085 § 68,680.00
51 Rolled Erosion Control SQFT 80,800 § 136 $ 109,888.00
Product (Blanket)
52 Hydromulch SQFT 893,000 $ 0.06 $§ 53,580.00
53 Fiber Rolls LF 36,500 $ 467 $ 170,455.00
54 Straw SQFT 893,000 $ 0.04 $ 35,720.00
55 Hydroseed SQFT 893,000 $ 013 $ 116,090.00
56 Compost (SQFT) SQFT 955,000 $ 067 $ 639,850.00
57 Incorporate Materials SQFT 61,985 $ 015 $__9297.75
(partial)
Totals $1.384,540.35
ONLY BID ITEMS #49-55 MAY NOT BE SEPARATED.
Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of

subrogation (if required), night work, materials, Jabor, equipment (air pollution controi (CARB
PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as
otherwise noted).

Please note that all temporary erosion control items (Temporary Erosion Control Blanket, Temporary
Hydraulic Mulch (Bonded Fiber Matrix), Temporary Check Dam, Temporary Drainage Inlet Protection,
Temporary Fiber Roll, Temporary Reinforced Silt Fence, Temporary Silt Fence and Temporary High-
Visibility Fence include installation only, not maintenance, re-installation or removal. Temporary
Hydraulic Mulch (Bonded Fiber Matrix) shall be applied at 3,500#/acre. Temporary Check Dam shall
be biodegradable fiber rolls, not gravel bags.

Please note that Temporary Drainage Inlet Protection includes installation only, not maintenance, re-
installation or removal. Temporary Drainage Inlet Protection shall be Type S with ERTEC Combo/GRS
Guard™ in place of sediment filter bag and without linear sediment barriers, not Type 1, Type 2, Type
3A or 3B, Type 4A or 4B and Type 6A or 6B, per 2013 standard plan drawings T61 - T64.

Please note that we have the only patented dust suppression system for pneumatic straw mulching in
the country.

Please note that our bid for Item #57) Incorporate Materials is only for Erosion Control Type 3
(biofiltration swales) and for Erosion Control Type 4 (biofiltration strips), not for Erosion Control Type
2 or Erosion Control Type 5. We don't have the equipment to incorporate compost to a uniform depth
of 6 for the cut slopes (Erosion Control Type 2) and viaduct areas (Erosion Control Type 5).



NOV/13/2017/MON 06:30 PM FAX No, P. 003/005

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from
0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing,

Nitta Erosion Control Bid-Proposal dated November 13, 2017.

Page 3 of 4.

2)  Total price excludes clearing bedding area of obstructions (debris greater than | inch in diameter prior
to installation) for Temporary Erosion Control Blanket, Temporary Check Dam, Temporary Drainage
Inlet Protection, Temporary Fiber Roll, Temporary Reinforced Silt Fence, Temporary Silt Fence and
Temporary High-Visibility Fence, re-installation of Temporary Erosion Contro) Blanket, maintenance
and removal of Temporary Erosion Control Blanket, re-installation of Temporary Hydraulic Mulch
(Bonded Fiber Martrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber
Matrix), Temporary Cover, re-installation of Tempcrary Check Dam, maintenance and removal
Temporary Check Dam, re-installation of Temporary Drainage Inlet Protection, maintenance and
removal of Temporary Drainage Inlet Protection, re-installation of Temporary Fiber Roll, maintenance
and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of
Temporary Reinforced Silt Fence (Type 2), maintenance and removal of Temporary Reinforced Silt
Fence (Type 2), Type 1 Temporary Reinforced Silt Fence, re-installation of Temporary Silt Fence,
maintenance and removal of Temporary Silt Fence, re-installation of Temporary High-Visibility Fence,
maintenance and removal of Temporary High-Visibility Fence, site preparation (trash, debris and weed
removal and disposal, removal and disposal of loose rocks larger than 2 % inches in maximum
dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations
designated by the Engineer, re-installation of Dry Seed (SQFT), coloring agent (already included in the
wood fiber), re-installation of Rolled Erosion Control Product (Blanket), other rolled erosion control
products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, Type 2 method of Fiber
Rolls installation, re-installation of Straw, straw incorporation, re-installation of Hydroseed, re-
installation of Compost (SQFT), re-installation of Incorporate Materials (partial) for Erosion Control
Type 3 and for Erosion Control Type 4, Incorporate Materials for Erosion Control Type 2 and for
Erosion Control Type 3, supplemental lighting necessary for night work at each work location, clean
up, dust control (our straw mulching machines are retrofitted for dust suppression with the “Dust
Dog” (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or
other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.

3)  Additional mobilizations for Temporary Erosion Control Blanket, for Temporary Hydraulic Mulch
(Bonded Fiber Matrix), for Temporary Check Dam, for Temporary Drainage Inlet Protection, for
Temporary Fiber Roll, for Temporary Reinforced Silt Fence, for Temporary Silt Fence and for
Temporary High-Visibility Fence are covered under Move-In/Move-Qut (Temporary Erosion Control),
Additional mobilizations for Dry Seed (SQFT), for Rolled Erosion Control Product (Blanket), for
Hydromulch, for Fiber Rolls, for Straw, for Hydroseed, for Compost (SQFT), and for Incorporate
Materials (partia]) are covered under Move-In/Move-Out (Erosion Control).

5) Stand-by time will be billed at $310.00 per hour for Temporary Erosion Control Blanket, at $320.00
per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at $310.00 per hour for Temporary
Check Dam, at $300.00 per hour for Temporary Drainage Inlet Protection, at $450.00 per hour for
Temporary Fiber Roll, at $470.00 per hour for Temporary Reinforced Silt Fence, at $500.00 per hour
for Temporary Silt Fence, at $450.00 per hour for Temporary High-Visibility Fence, at $320.00 per
hour for Dry Seed (SQFT), at $480.00 per hour for Rolled Erosion Control Product (Blanket), at
$320.00 per hour for Hydromulch, at $480.00 per hour for Fiber Rolls, at $400.00 per hour for Straw,
at $320.00 per hour for Hydroseed, at $500.00 per hour for Compost, and at $320.00 per hour for
Incorporate Materials (partial).

6)  Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project
is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance
does not cover Railroad Protective Insurance, Coverage for “volunteers,” Umbrella Liability Limits
and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu — Absolute),
Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction
Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological
Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers,
Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Ashestos
(Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except



NOV/13/2017/MON 06:30 P FAX No, P. 004/005

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from
0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing.

Nitta Erosion Control Bid-Proposal dated November 13, 2017,

Page 4 of 4.

Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of
Terrorism. With the exception that our bid-proposal shall in no event be construed to require
indemnification by Subconfractor to a greater extent than permitted under the public policy of the
State of California, Subcontractor shall indemnify and save harmless Qwner and Contractor only
arising out of or in connection with Subcontractor’s operations to be performed under this bid-
proposal.

7)  Terms: Due and payable within 30 days from date of installation and/or as per Business and
Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per
Public Contract Code §7107 (for retention due).

8)  Auorney fees and interest: If court action be instituted on this invoice, general contractor promises to
pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all
invoices not paid within terms of quote. This is annual percentage rate of 18 %.

9)  General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid
water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a
minimum rate of 200 g p.m. and/or at a minimum vertical height of 14 feet (for water towers or
stands)). We’ll require 2 minimum of approximately 48,000 gallons of water for an estimated 22,300
SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and a minimum of approximately
140,000 gallons of water for an estimated 893,000 SQFT of Hydromulch and an estimated 893,000

SQFT of Hydroseed. If water isn't made available on jobsite, this bid-proposal is invalid.

10)  General Contractor to provide good, drivable truck access to each site to be treated with Temporary
Erosion Control Blanket, with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Temporary
Check Dam, with Temporary Drainage Inlet Protection, with Temporary Fiber Roll, with Temporary
Reinforced Silt Fence, with Temporary Silt Fence, with Temporary High-Visibility Fence, with Dry
Seed (SQFT), with Rolled Erosion Control Product (Blanket), with Hydromulch, with Fiber Rolls, with
Straw, with Hydroseed, with Compost (SQFT), and with Incorporate Materials (partial).

11)  Final field measured quantities shall be provided by General Contractor and/or Owners’ Representative
prior to installation of Temporary Erosion Control Blanket, of Temporary Hydraulic Mulch (Bonded
Fiber Matrix), of Temporary Check Dam, of Temporary Drainage Inlet Protection, of Temporary Fiber
Roll, of Temporary Reinforced Silt Fence, of Temporary Silt Fence, of Temporary High-Visibility
Fence, of Dry Seed (SQFT), of Rolled Erosion Control Product (Blanket), of Hydromulch, of Fiber
Rolls, of Straw, of Hydroseed, of Compost (SQFT), and of Incorporate Materials (partial). If final field
measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on 2 time and
material basis with an authorized representative from the General Contractor and Owner in attendance.

Thaok you for the opportunity to quote on this project.

Yours truly,

Bt % Atk

Scott K. Nitta, President
Nitta Erosion Control

bid form 2017\caltrans\plaés nov



NOV/13/2017/MON 06:30 PM

EXHIBIT 15-C+A1:E48 LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

FAX No.

P. 005/005

Dieinbution: (1) Copy - Fax or scan & eapy la the Callrane Dimvie! Local Aesiatanes Enginesr (DLAE) within 30 daye of canlraci sxecufion, Fsikire & sand o

copy ke tha DLAE within 30 days of coniracl axceution my raaufl in da-obligation of fLinds for tia projact
{2) Capy - Include in award package lo Calrans Distict Local Assistanca
[9) Ofiginel - Lozl agancy Mas

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE S!DE OG THIS FORM
AGENCY: Caltrans LOCATION. 03-P|a-65-R5.0/R6.6 in Placr County in and near Roseville and Rocklin
PROJECT DESCRIPTION: Caltrans Contract No. 03-0H26U4
TOTAL CONTRACT AMOUNT: 5_1!384,540.35
BID DATE: November 14, 2017
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 12%
CONTRACT ITEM OF WORK AND DESCRIPTION CERT. NO. OF DBE NAME OF DBEs DOLLAR AMOUNT
TEM NO. OR SERVICES TO BE AND EXPIRATION (Must be cartfisd cn ths dats bids DBE
SUBCONTRACTER OR MATERIALS DATE aro opened - include DBE
TO BE PROVIDED (ar cantracted if the bidder is & DBE) 8ddrees and phone numbear)
000217 Nitta, inc. dba
11/1/2017 Nitta Erosion Control
3778 Del Mar Avenue
Loomis, CA 95650
(916) 652-7459
19 Temporary Erosion Control Blanket $ 3,000.00
20 Move-In/Move-Out (Temporary Erosion Gontrol) S 1,800.00
21 Temporary Hydraulic Mulch (Bonded Fiber Matrix $ 19,178.00
23 Temporary Check Dam 5 5,596.50
24 Temporary Drainage Inlet Protection ) 6,900.00
25 Temporary Fiber Roll 3 41,254.20
26 Temporary Reinforced Silt Fence $ 35,722.50
27 Temporary Silt Fence $ 33,702.00
36 Temporary High-Visibility Fence $ 32,476.40
49 Move-In/Move-Out (Erosion Control) $ - 1,350.08
50 Dry Seed $ 68.680.00
51 Rolled Erosion Control Product (Blankst) § 109,888.00
52 Hydromulch ) 53,580.00
53 Fiber Rolls $ 170,455.00
54 Straw $ 35,720.00
55 Hydroseed $ 116.090.00
56 Compost 3 639,850.00
57 Incorporate Materials (patrial) $ 9,297.75
FOR LOCAL AGENCY TO COMPLETE:
Local Agency Contract Numbsr Total Clalmed DBE $  1,384,540.35
Federal Ala Projsct Numbar
Federal Shars: 4.196%
Contract Award Date:
:ﬁ::\z:;y COMmes N3t ol ULk c2rhcationg Nave Desn varmed SN0 mamanuon & Compléte ; k
Print Name Signature Date Signature of Siddsr
Local Agency Representalive
(Area Cods) Telaphane Number: _11/13/17 (916) 652-7459
For Caltrana Review: Date (Area Code) Tel. No.
Laura J. Bills
Prinl Nama Signature Data Parson 10 Contact [Please Typ= or Print)
JC_IRHM District Local Assistance Englnger Local Agancy Biddar OBE Commimant (Construction Coatracts) (Rev /28/09) |




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 217
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

217

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS
CA
95650
9051

DBE
nittaec@gmail.com
LAURA BILLS
(916)

652-7459

)

(916)
652-4376

DEPARTMENT OF TRANSPORTATION

Page 1 of 1

Tue Nov 14 15:48:28 PST 2017

01;02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25: 27: 28: 29: 31:
32; 34; 35; 38; 39; 41; 43; 44, 45; 46, 47, 48; 49; 50; 51; 52; 53; 54: 55; 57 58:

01; 02; 03; 04; 05; 06; 10:
561730;

C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066

TEMPORARY EROSION CONTROL;
C27 Landscaping Contractor; D59 Hydroseed Spraying;

F
ASIAN PACIFIC
DBE

Back F.o Qu“c.:.{' Form

11/14/2017



11114/2017 13:14 FA)
ﬁ
b
929-0150
1600 Auburn Bivd
Sacramento, CA 95815
(U)DBE #38278 / SB #1731815
DIR No.: 1000001123
CALle: 280864 exp, B/31118, A/C-10
To: General Contractor
Joaname:  03-0H28U4
Bldbee:  11/14/2017
Owner: Caltrans
Scope: Furnish and Install slectrical alements for this project.
Scope (s confined to "E" sheets only.
Addenda 1 - 2 Noted
itam Deacription Guanilty | Onl Unl Coal Teom Cont
] Traffic Control System 1 LS 35,148.00 | $ 35,148.00
10 [Temporary Signal System 1 LS | $ 133,635.00 | § 133,639.00
Maint. Existing Electrlcal Systems
203 During Construction 1 LS | § 3,037.00 | § 3,037.00
204 |Electric Service for Irrigation 1 LS | 8 13,472.00 | § 13,472.00
205 |Ramp Metering System 1 LS | & 274,383.00 | $ 274,353.00
208 |[Modifying Electrical System 1 LS [ § 621,448.00 | § 621,448.00
208 |Mobilization 1 LS |§ 10,123.00 | & 10,123.00
TOTAL 3 1,091,220.00
Notas:

No bonds, fees, permits, surveying or staking are included.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by material lead-time.

Installation, maintenance and removal of SWPPP slements iz excluded.

Traffic control included, plans by others.

Concrate and asphalt removal and replacemeant Is excluded In areas also affacted by elvil scope

Foundation ramoval excluded

Rock excavation excluded

Laydown yard for poles required within 1 mile of [obsite.
Power to falsework lighting excluded

Falsework Lighting can be plugged as an adder for $8,000

Please call Logan with any questions pertaining to this quote 916-929-0150

P.001/001



Unified Certification Program

Back To Querv Form

Search Returned 1 Records

Query Criteria
Firm 1D: 38278
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

38278
M & M ELECTRIC
1600 AUBURN BLVD

SACRAMENTO

CA
95815

DBE

alynn@sacmmelectric.com

AUDREY L. DAUGHERTY
(916)
929-0150

£ )

(916)
929-1168

DEPARTMENT OF TRANSPORTATION

34;
03;
237130;

C8903 ELECTRICAL;

A General Engineering Contractor; C10 Electrical Contractor;

F
CAUCASIAN
EBE

Back To Query Form

Page 1 of 1

Tue Nov 14 15:14:43 PST 2017

11/14/2017



From: Emest Dee Fax: (816) 512-3303 To Fax: (925) 372-8001 Page 1 of 1 11/14/2017 11:31 AM

ERNEST B. DEE Tel 916-271-0410
P. O. Box 580337 Fax; 216-512-3303
Elk Grove, CA 95758 CA License 353857 ernestdeef@gmail com

EDCMS Bid #: 1738

DATE: 11f14/17 BID CAGSASB NO.: 1478060
DBE CERTIFICATE NO.: 39513

To: Bidding Contractor
DIRREGISTRATION NO.: 1000015954

PROJELT: CONSTRUCTION O STATE HIGHW AY IN PLAGER COUNTY IN AND NEAR ROSEVILLE
AND ROCKLIN FROM 0.1 MILE SOUTH OF EAST ROSEVILLE VIADUCT TG 0.5 MILE
SOUTH OF PLEASANT GROVE BOULEVARD OVERCACSSING

ADDENDUMS NOTED: 2
CONTRACT Ne:  03-0H26U4
LOCATION: District 03 On Route 65 UNION AFFILIATION: Finishers, Laborers & Carpenters

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the follawing items for the shove
project per the Caltrans Special Provisions snd Standard Spedfications dsted 2015

INCLUSIONS
ITEM |ITEM
NO. CODE DESCRIPTION UNIT QTY | UNIT PRICE TOTAL| DAYS
31 130900 [TEMPORARY CONCRETE WASHOUT (EBD portion) Ls 1| 1,20000 1,200.00
124 731502 (MINOR CONCRETE (MISCELLANEQUS CONSTRUCTION) CY 230 772.00 177,560.00 18
125 |731511 |MINOR CONCRETE (ISLAND PAVING) CY 340 556,00 | 1B9,040.00 4
168  |B32070 |VEGETATION CONTROL (MINOR CONCRETE) SQYD 320 58.00 18,560.00 3
210 999990 [MOBILIZATION (EBD portion) Ls 1{ 13,318.00 19,318.00

TOTAL 405,678.00 25

Exclusions:

L Alt fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment
and charges required by public entities unless specified.

2. Liquidated or actual damages, including any fines or traffic closures beyond Erest 8. Dee’s control.

3. Clearing and grubbing

4. Any saweut and demolition

5. Grading and aggregate base (GC to provide grade to 2" of finish grade for item 169 - Vegetation Control Minor
Concrete)

6. Traffic control, traffic maintenance (See "Days" column above for traffic control days required for each item)

7. Temporary sanitary facilities

Please note that Temporary Concrete Washout and Mobilization for Ernest 8. Dee are included in the bid therefore you
may use either item or both.

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator /



Unified Certification Program

Back To Query Form

Query Criteria
Firm ID: 39513
Firm Type: DBE
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

39513
ERNEST B. DEE
7051 BOWLING DRIVE # 104

SACRAMENTO
CA
95823

DBE
ernestdee6@gmail.com
ERNEST B. DEE
(916)

271-0410

()

(916)
512-3303

DEPARTMENT OF TRANSPORTATION

Page 1 of |

Tue Nov 14 15:06:13 PST 2017

01, 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22: 24; 25; 27: 28; 29: 31: 32 34: 35; 38,

39; 40; 41; 42, 43; 44, 45, 46; 47; 48; 49: 50; 51; 52; 53: 54: 57: 58:

02; 03; 04; 05; 06; 10;
236220, 237310;

C8770 CONSTRUCTION MANAGEMENT; C1920 STRUCTURE EXCAVATION: C9810 SMALL
STRUCTURES; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL: C5100

CONCRETE STRUCTURE; C9829 RETAINER WALLS;
A General Engineering Contractor; B General Building Contractor;

M
BLACK
DBE

Back To Querv Form

https://ucp.dot.ca.gov/QuerySubmit.do

11/14/2017



11-14-17,12:37PM; Golden Bay Fence ;2098445812 g 1/
Golden Bay Fence plus Iron Works, Inc.

4104 t Stockto 7 Phone:(209)944-9754
Contractor Licensc #:664905 FAX: (209)944-5 812
Cerlified: Disadvantage Busincsy Enterprise, Small Business Enterprise and Minority Business Enterpriso
FACSIMILE TRANSMISSION OF PROPOSAL / I\
Attention: Estimating Customer Fax #:
Company: Contractors Total # Pages: 1
ROJECT: 03-0H26U4 City: Roscville
From: PAUL CHAVEZ Daltc: November 14, 201
If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.
Bid Item | Section # Description Quantity | Unit Price Total
136 Temporary Fence (CL-6) 1,680 $ 21.10 $35,448.00
137 Temporary Chain Link Fence 200 $ 38.75 $7.750.00
138 Chain Link Fence (Type CL6) 98 $ 73.80 $7.232.40
139 Remove Chain Link Fence 140 % 14.15 $1,981.00
170 Chain Link Railing (Type 6 Modificd) 237 $ 128.00 $30,336.00

#*Total: $82,747.40

*Total: Includes Labor, Malerials, & Applicable Sales Taxes.
JUALIFY: The lollowing quallhcahom apply to our bid.

CLEARING, GRUBBING AND ND TRAFFIC CONTROL BY OTHERS. MOW STRIP BY OTHERS, ALL POSTS TO
BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS
SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 5 MOBILIZATION, PLEASE ADD
$1,700.00 FOR EACH REMOR. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC |
OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND
DISPOSAL BY OTHERS. Demo of posts by others. Embeds by others. Demo of tcmp fence pleasc add $6. 00 If
Temp fence to be installed 18" below gradc per spec. Type 6 Modificd to Todificd to be palv; galvanized finish

Priee quoicd (s 1or new chafn link fenclng professlonally erected I plage, ‘Terms of payment: NET CASH DUI ON COMPLETION. 2% per mmah tinance churpo Ahill he chacged of

ot pafid when dwe. Al propeny lines ond geadestakes sial] o established by puntlueser snd ahall be the sole responshilicy of purshiser, Purchasor ahill povlde any necessary bullding
permits und I nesponsibly for conforming the fento t sl Tocal bullding code nequinements, Fenee 15 1o fullow oxtating ground line unless ntharwise provided In this contrct, Qbstruetlons
ol every anuro which in pry munner faterfens with the creetlon of the fence shall he remivwed hy purchisee prior 10 commencing of fence insallinion, urchaser uasbiies responalhiliy for
dnmage 1o any underganamd wister, cleetrical, Welephang, wluvisivn, gas, sewer or ther wtlfty lies, fn te event legul uction s neeessary W enfurce any provialons of' this contract Ui
previdling rarty still be entlilut iy redmhursemunt for easonable atlomuoy's fees A Cosik,

NOTICE OF CANCELLATION
You may cancel this transuction, without any penalty or obligation, within three business days from the above date,
1 herehy eancel this transaction {Purchaser's Signature}: Dule:

Golden Bay Fence plus Iron Works, Inc. - By:
Accepted By: Datc:

(Plcase Print Name, then Sign ond Dute) Signature constitules binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME $TATED IN THE REQUEST FOR QUOTATION WHICHEVER 15 GREATER. S ||

Certified: DBE, Cal Trans Certification #ct-009140, SBE # 0019415, & MBE -BART Certification #4065
Union: Laborers Local 304 o AN

N \

N\ \ “ J
“\‘_‘Y\,\|\.\ \

U

FILE:WORKSHEET, PROPOSAL \\{



Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Tue Nov 14 15:27:11 PST 2017

Query Criteria

Firm/DBA Name: golden bay fence

Firm Type: DBE
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender

Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

‘ Back To Query Form

9140
GOLDEN BAY FENCE PLUS IRON WORKS, INC.
4104 SOUTH B STREET

STOCKTON
CA
95206

DBE

pchavez@goldenbayfence.com; ctaiviti@goldenbayfence.com
CAROLINE TAIVIT

(209)

944-9754

()

(209)

944-7812

DEPARTMENT OF TRANSPORTATION

01;02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38: 39; 40: 41: 43; 44, 48; 49; 50;
55;57;58;

03; 04; 05; 06; 10;

238990; 332323; 444190;

C8000 FENCING; D3490 FABRICATED METAL PRODUCTS; C0680 FENCING SUPPLIER:
A General Engineering Contractor; B General Building Contractor: C10 Electrical Contractor; C13
Fencing Contractor; C23 Ornamental Metal Contractor:

M
HISPANIC
DBE

11/14/2017



% A
| :&“ A& &
. Resources, Inc.
e e
November 13, 2017 Contractors License No. 938998
Licensed Timber Operator 10405
DIR Number 1000007965

DBE 38525
CPUC WBE 9EN00089

TO: Golden State Bridge, Inc.
ATTN: David Riccitiello

RE: Caltrans Contract 03-0H26U4
Bidding 11/14/17
Scope of Work: Tree Removal

BID PROPOSAL
The following quote for services includes:

Fell all trees designated for removal within project clearing limits.

Grub and pile felled trees, stumps and woody brush at onsite staging area suitable for
wood grinding operation.

Grind piled material. Wood grindings may be removed or left on project site per Prime
Contractor's preference.

QUOTE: $62,041.00

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control/lane closure as needed. Estimated: 2 days
Prime Contractor to provide onsite staging area suitable for wood grinding operation.
Prime Contractor to provide drainage/creek crossing for project access.

Prime Contractor to provide chip truck access if wood grindings to be removed from
project site.

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.
Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 » Redding, CA 96049
Email: Lyrreliresources @S DCC 1l.0€El
Phone: 530-249-3800 » Fax: 530-241-8975

sbcglobal.net



CONTRACTORS
COCC=3  sTATE LICENSE BOARD
DEEARTMENT OF CIWEASER AFTA N ACT]VE L]CENSE

e 938998 CORP

memsoee 1 YRRELL RESOURCES INC

wencaony CG1/048

cwaccae 10/31/2019 www.cslb.ca.gov

License Valid Period:

01/01/2017 - 12/31/2018

-

TYRRELL RESOURCES INC
PO BOX 493460

. REDDING, CA 96049-3460

License Number: STATE OF CALIFORNIA
A 10405 THE RESOURCES AGENCY
D f 2
5 S 12/21/2016 STATE BOARD OF FORESTRY

TIMBER OPERATOR LICENSE

.

o

This timber operator license is issued pursu-
ant to the provisions of Article 6, Chapter 8, -
Division 4 of the Public Resources Code; the
regulations of the State Board of Farestry in
Article 3, Subchapter 4.1, Chapter 2, Division
2, Title 14 of the Administrative Code; and
in response to the licensee’s application in
the prescribed manner.

This timber operator license does not purport
to confer property rights in timber, land, or
the products thereof.

CDF STOCK 75401300491

RM-61 (10/98) (SEE REVERSE SIDE)




CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.
275 HILLTOP DRIVE
REDDING. CA 96003

Owner: CHERYL L. TYRRELLI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by

the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAITCS Code(s) * Indicates primary NAICS code
¥ 238910 Sue Preparation Contractors F13310 Support Acuvities for Forestry
361730 Landscaping Services 113310 Logging

Work Category Code(s)

AOBS0 FORESTRY SERVICES Cloil CLEARING & GRUBBING
Licenses
D49 Tree Service
18525 -

UCP Firm Number

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION \ f'l'
1823 14TH STREET f'/-[/? Y 1 iy ;1 -
A ALAY 74 i ,/éi.-"/“ S November 19. 2010

SACRAMENTO. CA 95811 0000
A o
(916) 324-1700 CYOP OFFICER




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria

Firm/DBA Name: tyrrell

Firm Type: DBE
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

38525

TYRRELL RESOURCES, INC.
275 HILLTOP DRIVE

REDDING
CA
96003

P.O. BOX 493460

REDDING
CA
96049

DBE
tyrreliresources@sbcglobal.net
CHERYL TYRRELL

(530)

243-8733

()

(530)
241-8975
DEPARTMENT OF TRANSPORTATION

01; 04, 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53: 58:

02, 03; 04; 06; 10;
113310; 115310; 238910, 561730;

A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;

C61 Limited Specialty Contractor; D49 Tree Service;

F
CAUCASIAN
DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do

Page 1 of 1

Tue Nov 14 15:02:49 PST 2017

11/14/2017



NOV-14-2017 @7:21

From:B81

FE

DIRT & AGGREGATE
INTERCHANGE, INC.

DATE:

TO: GOLDEN STATE BRIDGE Attn: ESTIMATOR FAX:

11/14/2017

Page:1-71

925-372-8001

Project Name: 03-0MH26U4 NORTHBOUND WIDENING & RAMP IMPROVEMENTS

Owner: CALTRANS
Bid Date & Time: 11/14/17 2:00PM

item
33
167
168
172
173
174
175
176
177
178
179
184
185
186
212

Stipulations:

Description Qty
Treated Wood Waste 11400
Midwest G/R System (Steel Post) 180
Midwest G/R System (Wood Post) S50
Singla Thrie Beam Barrier (Wood Post) 3280
Transition Railing (Type DTB) 1
Transition Railing (Type WB-31) 1
End Cap Type TC 2
End Anchor Assembly Type SFT 5
Type Soft Stop Terminal System 4
Alternative Flared Terminal System 2
Alternative Crash Cushion 2
Remove Guardrail 600
Reconstruct Thrie Beam Barrier 210
Reconstruct Double Thrie Beam Barrier 530
Mobilization 1

Price based on 1 mobilization to project.
Extra mobilization = $5,000.00 per mobilization.
30 SHIFTS.

UM
LBS
LF
LF
LF
EA
EA
EA
EA
EA
EA
EA
LF
LF
LF
LS

Unit Price Extended

§0.25
$40.00
$40.00
$47.00

$5,900.00
$6,000.00
$1,000.00
$1,400.00
$4,000.00
$3,500.00
$39,702.00
$10.00
$40.00
$48.00
$5,000.00

TOTAL:

$2,850.00
$7,200.00
$22,000.00
$154,160.00
$5,900.00
$6,000.00
$2,000.00
$7,000.00
$16,000.00
$7,000.00
$79,404.00
$6,000.00
$8,400.00
$25,440.00
$5,000.00
$354,354.00

D&A MUST HAVE CLEAR & UNCBSTRUCTED WORK ZONE - (14’ Wide Minimum Lane)

Prime Contractor to supply acceptable staging area for storage of guardrail materials.

BOND NOT INCLUDED.

NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
Excludes all dirt work and concrete work on guardrail items.

Exlcudes erosion control,

Exlcudes any and all As-Build Drawings.
CA Contractor # 507828

CA DBE # CT-000020

CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and
delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that

date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

20905 NE Sandy Blvd, Fairview, OR 97024

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781

Phone: 503-661-5093

Fax: 503-669-1192




Unified Certification Program Page 1 of |

Back To Query Form

Search Returned 1 Records Tue Nov 14 16:02:33 PST 2017

Query Criteria
Firm ID: 20
Firm Type: DBE
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

e

DIRT & AGGREGATE INTERCHANGE, INC
20905 N.E. SANDY BOULEVARD

FAIRVIEW
OR

97024
9772

DBE
contractor@dirtagg.com
HENRY PELFREY
(503)

661-5093

()

(503)

669-1192

DEPARTMENT OF TRANSPORTATION

02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26, 29; 31; 32, 34, 45; 46; 47; 51; 52; 53; 57; 58:
01; 02; 03; 09; 10;

237310;

C1901 ROADWAY EXCAVATION; J9720 INTERNATIONAL AFFAIRS: C8391 METAL BEAM
BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST
ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING: C1000
WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING:
C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE: C8201
OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

M
ASIAN PACIFIC
DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do 11/14/2017



HAYWARD BAKER

LOS ANGELES OFFICE:
HAYWARD 14718 Pipeline Ave, Suite B
BAKER Chino Hills, CA 91709

“QUALIFIED” CIDH
PILE QUOTATION -

Geotechnical Construction Ph (909) 393-9300
MELLER Fax (909) 393-0036 Pa ge 10f3
All Prospective Bidders Project: Caltrans — Route 65 — Roseville Viaduct
Location: Roseville, CA
Attn.: Estimating
Contract #: 03-0H26U4
Bid Date: November 14, 2017

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the
following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to
Hayward Baker prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item # Description Quantity Unit Extension
1 Initial Mobilization: L8 $250,000.00 $ 250,000.00
2 132" CIDH Piling: 1,374 LF  $2,400.00/LF $ 3,297,600.00
o Total Quotation:  $ 3,547,600.00
Alt. #1 Alternate add for HBI to remove concrete laitance and 10 EA $20,000.00/EA

|

|

|

i overpour from a max. of 10 each pile construction joint
|

surfaces. Sandblasting/cleaning of rebar is excluded.

One maobilization is included to the project. For additional

[ mobilizations add the sum of...$250.000.00 per each drill rig

The costs for all required onsite tear-down and buildup of HBI
equipment, excluding the move from Bent 2 to Bent 3, are
excluded and shall be added at the unit price of $130,000.00

per each drill rig.

Unmanned standby shall be charged, additionally, at the rate”
of... $7.950.00/per shift/drill rig.

Standby/Obstruction/Delay drill crew time shall be charged,
additionally, at the rate of: $1,995.00 per each drill crew/hr.

A
o> N
A N
r /U
o
o S |
A
Nt ol
! \"‘I -7\"
AD '
i Vs

HAYWARD BAKER INC. - western Region Office Locations
Lakeside, CA - El Cajon, CA - Santa Paula. CA - Chino Hills, CA - Concord, CA, Las Vegas. NV - Seattle, WA - Vancouver, BC - Edmonton. AB

www.HaywardBaker.com
Equal Opportunity Employer




NOV-13-2017 MON 02:37 PM Hayward Baker FAX NO. 909 393 0036 P. 01/03

HAYWARD BAKER

gAYW:RD ‘s pipeine e, sues | “QUALIFIED” CIDH
BAKER Ehina il cA o100 PILE QUOTATION

xfuek Fax (909) 393-0036
All Prospective Bidders Project: Caltrans — Route 65 — Roseville Viaduct
Location: Roseville, CA

Attn.: Estimating
Contract #: 03-0H26U4
Bid Date: November 14, 2017
We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the

following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to
Hayward Baker prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item # Description Quantity Unit Extension
1 Initial Mobilization: 1LS $.00 $ .00
2 132" CIDH Piling: 1,374 LF $.00/LF § .00

Total Quotation: $ TBD

Alt. #1 Alternate add for HBI to remove concrete laitance and 13 EA $.00/EA
overpour from pile construction joint surfaces.
Sandblasting/cleaning of rebar is excluded.

One mobilization is included to the project. For additional
mobilizations add the sum of...$.00 per each drill_rig

The costs for all required onsite tear-down and bulldup of HBI
equipment, excluding the move from Bent 2 to Bent 3, are
excluded and shall be added at the unit price of $0.00 per
each drill rig.

Unmanned standby shall be charged, additionally, at the rate”
of... $7,950.00/per shift/drill rig.

Standby/Obstruction/Delay drill crew time shall be charged,
additionally, at the rate of: $1,895.00 per each drill crew/hr.

\
HAYWARD BAKER INC. - western Region Offica Locations ‘
Lakeside, CA * E| Cajon, CA - Santa Paula, CA - Chino Hills, CA - Concord, CA, Las Vegas, NV - Seattle, WA - Vancouvar, BC - Edmonton, AB
www.HaywardBaker.com
Equal Opportunity Employer



NOV-13-2017 MON 02:37 PM Hayward Baker

A - INCLUDED IN PROPOSAL

1. Drilled shaft excavation from desian top of shaft elevation or other
mutually agreed upon pad alevation. Pricing is based on using &
claan-out ool to ¢clean the bottom of the drilled shafts.

2. Pricing Includes tear-down and build-up of HB! equlpment fram
Bent 2 to Bent 3 only. All remaining wark to be performed without
tear-down and buijld-up of HBI egquipment, Including eontinuous
access the creek without breaking down equipment. See Alt. #1,
unlt price on page one for additional onsite move pricing.

3. Shaft stabllization is provided via polymer slurry only, where
required. No temporary or permanent casing of the drilled shafts Is
included in this proposal, ather than our surface CMP casing as
described In (tam 4 below.

4 HBl wil furnish and install 144" dlameter CMP. from approx.
working grade elevations to 5' below plle construction joint
elevalion. The CMF casing will be grouted in place within a 158"
drilled shaft. The CMP will remain in place or be removad by
others. Furnishing of isalation casing Is excluded,

5.  Setting of Centractor furnished 156" diameter isolation ¢asings into
drilled shafts. Contractor to furnish isolatlon casing lengths the will
extend from specified top of Isolation casing to 5 below
construction joint elevation. Shouid Caltrans not allow for the
extension of Isolation casing tip elevations to 5' below construction
joint elevation, Contractor shall furnlsh 168" dlameter isalation
casing in lieu of 156" diameter isolation casing.

8. Hoisting of minimum length Contractor furnished drilled shaft
relnforcement cages, or other mutually agreed upon cage lengths.
MBI has included one large crawler crane (Manitowoc 2250, Series
2) to set the pile reinforcing cages. Tha pricing contained hereln Is
based on hoisting all the CIDH pile cages (except for Bent 3) with
one erane. Contractor to splice the Bent 3 pile cage over the
drilled shaft, with crane assist by HBI.

7. Fumish and place 4,000 Ps| concrete. This proposal |s based on:
pile concrete that is placed under synthetic slurry will be 3/8" reck,
8" slump +/-, and have a retardation of up to 8 to 10 hours.

8.  Furnish, install, and subsaquently grout PVC inspection tube for
wet plles only.

8. One continuous uninterruptad operation. One mobllization is
included.

B - PROPOSAL CLARIFICATIONS

1. The General Contractor and Hayward Baker shall mutually agree
upon the project schedule and related sequencing prior to
mobilization of equipment and craws.

2. Pricing Is based on General Contractor providing continuous,
traversable access from Bent 3 to Bent 14 without requiring
equipment tear-doewn/buildup.

2. Cantractor to furnish and place CIDH plle calumn cages and CIDH
pile concrete from pile cut-off elavations to construction joint
alevations.

4. HBI shall be paid at the unit price listed on page one, for the entire
pay length of the CIDH piles.

5. Pricing assumes no dalays due to railroad activity. Any delays or
work stoppage due to RR dslays is excluded and will be charged at
the hourly manned standby rate listed on page 1.

6. The project schedule shall accommodate non-destructive testing,
potentlal pile repairs as required, and the assoclated time to obtain
pile acceptance.

7. Available workday of at least 12 consecutive hours between 7:00
a.m. ta 7:00 p.m. Monday through Friday, excluding helidays.

C — EXCLUSIONS — work and services that will be provided and paid for
by others.

1. Access

*  Confinuous, unobstructed, level (40' foot wide x 60° long x
minimum 200" high, wi a maximum 7' of drlll rig reach provided),

FAX NO. 909 393 0036 P. 02/03

HAYWARD BAKER
access to, fram, and at all drill shaft locations for a conventlonal
drill rig, servica crane, concrete trucks, and support equipment,
including all adequate ramps, temporary roads and stablllzation of
sub-grades, structures, and utllities. and protection of existing
|mprovements (floors, ete...), as required.

% Continuously provide all traflc and dust control, flaggers,
barricades, and k-rail.

4 Provide secure, suitable, minimum 100" by 100" area for bulldup
and storage of equipment, matefials, tanks, and casings at three
locations along tha Bridge

. Construct and maintain a work bridge/access path across the
craek to allow for continuous work.

2. Layout

Al fleld engineering and drilled shaft layouts including: elavation stakes,
cut staking, center staking, and offsets prior to and during drllling such
that layout is continuously maintalned. All grade stakes to Include: "cut 1o
top of steel” and “cut to top of concrete” elevation Information.

3. Utilities

Hayward Baker shall obtain @ number for utllity mark-out, as required by
law: delineation for drill area mark-outs provided by others, Whether
overhead or underground, utility location, relocation, protaction, de-
eneraizing, and/or removal shall be performed by others, as necessary to
provide a safe work-place, and sa as not 1o impede our operation.

4. Rebar

Furnishing reinforcement cages to each drilled shaft location, with spacer
appllances attached, adequately tied and braced such that cages retain
their shape during placement. Rebar cages shall be continuously
furnished and delivered to within 25' of each pile locatlan by General
Contractor, so a not to hinder pile installation production. Contractar shall
immedlately guy all reinforcement which project ahove grade. All
reinforcing cages shall allow for the continuous, unobstructed ingress
and egress of a 10" concrete placement tremie plpe. Contractor to splice
the Bent 2 pile reinforcing cage.

5. Materials

Materials (including casings, beams, cancrete, timbar and relnforcing)
will not be ordered until Hayward Baker receives wrltten notice o
purchase materials with appropriate lead-time to meet the mutually
agreed to project schedule.

Escalation in materials costs that are beyond the control of Hayward
Baker will be the sole responsibility of the General Cantractor.

6. Contaminated and/er Hazardous Materlal

Hayward Baker shall not be responsible for cost, delays, or damages
associated with contaminated, hazardous, or toxic waste materlals
discovered within the project area.

7. Additional Excluslons
Liquidated/consequentlal damages.
Ramoval of natural, man-made, or man-placed obstructians.

¢. Continuous remaval and disposal of all malerlals, including: spolls
(including all concrete waste), groundwater, synthetic slurry, drilling
fluids (including all holding tank laltance) generated by drilled shaft
installation, so as not to delay or interfera with drilling or concrating
operations.

d. Provide, maintaln, and restore concrele pump prime and concrate
truck clean-out/waste areas.

e. Cleaning, curlng, chipping, wire brushing, of sandblasting
construction joints/rebar cage extensians, if raquired.

f.  Remaval of concrete ialtance of concrete over-pour, where pilé
cut-off e below water andlor due to reveling, groundwater
intrusion. ete. Including all required chipping/jack-hammering. An
add price for cleaning of the construction Joint has been provided
as Alt. #1 on page ane above,

g. Installation of any required dowels, anchor bolts, keys, and any
formwaork.

Page 2 of 4
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Potable water as required for construction (min. 100 gpm)
continuously provided within 100 ft. of each drilled shaft location.

Divarsion of run-off creeks, rivers, general site surface /subsurfaca
dewatering around the work area. SWPPP plan, submittal,
permits, Implementation, and maintenance.

General site preparation, maintenance, and restoration. Re-
grading or finish grading of construction wark areas, stackpile
location and/or haul routes.

Any/all required city, county or, state permits (except State
Contraetor's License).

Hole covering and protection upon completion of drilled shaft pile
concreting, as required. Rebar cage extensian
protectlon/caps/sandblasting.

Monitoring, tasting (including load test, integrity tests, test borings,
etc.) inspection (including any/all overtime) and all written reporls,
Including “as-built” plans.

Dust Control, ventiiation, street cleaning. and furnishing and
malntaining of trash bins/dumpsters. All lighting, night work

Temporary or permanent casing for shaft stabilization, casing for
inspection, including support of shaft Inspection. Bells.

Gamma-Gamma testing, re-testing, all pile integrlty testing. Shaft
bottom testing via SID or Mini-Sid device.

Furnish and place isolation lids, and all associated appurtenances.

All CalOSHA Mining and Tunneling / MSHA requirements,
inspectors, or inspection.

D - INSURANCE AND INDEMNITY

T

2.

10.

E - TERMS OF PAYMENT

We will provide the following insurance coverage:

Worker's Compensalion- as required by law.

Employers Liability with limits of $1,000,000/§1,000,000

General Liabllity with limits of $1.000,000/$1,000,000

Auta Llabllity- with limits of $1,000,000.
Insurance shall be Primary & Non-Contributory. No limit on
deductibles.
Owner and General Contractor shall be named additional insured

in respects to the Genoral Liability Policy. .
If Insurance is provided by the Owner or Contractor, any credits
will be ealculated using Hayward Baker's rates.

Payment and performance bonds will be ¢harged to the General
Contractor at a rate of 1%.
Any specialty insurance, including but not limited to, Rallroad
Protective Insurance, Rigging Insurance, Environmental
Impairment Liability, etc. shall be provided by the Owner of
General Contractor naming Hayward Baker as additionally
Insured.
Canceliation Clause is as follows:
Should any of the above described policies be cancelled befare
the expiration dale thereof, the issuing insurer will endeavor to
mall 30 days written notice to the certificate holder named, but
failure to do sa shall impose no obligation or llability of any kind
upon the insurer, it's agents or representatives.
Hayward Baker shall indemnify the General Contractor and/er
Owner with respect to clalims that arlse directly from the
negligencs, if any. of Hayward Baker In perfarmanca of the work
described herein,
A waiver of subrogation may ba provided for an additlonal fee.

- w5 #

This agreement Is conditioned by obtalning approval of
satisfactory cradit report

* |nvoice monthly. Payment, in full (no retention withheld), within
30 days of involce date. Payment for materials delivered to the
job site but not installed shall be raceived within 10 days.
Payment by credlt card is not accepted.

*  Only conditional lien releases will be given untll final payment
Is recaived.

The price set forth in this quotation is based, In part, upon the
partlies entering Into a subcontract that does not include any

F.

FAX NO. 909 393 0036 P. 03/03

HAYWARD BAKER
pald-when-paid clause.

Should Hayward Baker be required to employ counsel 0
collect any sums dua hereunder, Haywerd Baker shall be
entitled to all attorney's feaes, costs and expenses incurred
whether suit is filed or not.

*  No back charges shall be accepted by Hayward Baker, uniess
notified in wrlting 48 hours In advance of work to be performed
on our behalf, and signed for daily by Hayward Baker.
Hayward Baker reserves the right to remedy any situation ance
brought to Haywsrd Baker's attentlon. Such issues shall be
brought to our attentlen in a timely manner S0 as to mitigate
delays and added costs.

DIFEERING SITE CONDITIONS

Hayward Baker shall be enttied to an equitable adjustment 1o its
price and schedule whenever Its work is adversely affected by
encountering any differing, concealed or unknown site condltions
(latent condltions) encountered at the project slte which ware not
indicated by the contract decuments or solls data furnished at bid
ime.

DISPUTES

By relying on the price set forth in this Quotation, the recipient agrees
that any dispute arising out of or In connection with the Quotation
shall be resolved by mediztion and/or arbliration to be held in the
County in which the project is located in accordance with the
Constructlon Industry Arbitration Rules of the American Arbitration
Association. The prevailing party shall be entited to reasonable
attomey's fees, costs and expenses Incurred

EXPIRATION

Except as otherwise mutually agreed in writing, thls document |s the
complete agreement between the parties and supersedas all other
agreement or understanding written or oral,

This quotatien shall remaln in effect for 15 days following the bid date
unless accapted in writing or by contract. This quotation is based
upon work starting within 90 days of the gquotatlon date. Hayward
Baker reserves the right to applicable cost incraases to labor and
materials for delays to the start of work.

PROJECT SPECIFIC AGREEMENTS:

The start date and duration for the shaft installation portion of this
project shall be subject to a mutually agreeable installation
schedule.

Al drill work shall be campleted in a lineal, sequential, segmental
manner. All nonlinear onsite moves required shall be completed,
additionally, at the standby/obstruction rate llsted on page ane of
this proposal.

PRQ.IECT BID EOCUMENTSIDRAWINGSICLAR[E!CAﬂOﬂS?

This proposal |s based en plans and Specs. by Caltrans dated,
September_25, 2017, and the terms and conditions contained
herein, which take precedence.

Caltrans 2015 Standard Specifications, as specifically madified
herein.

Hayward Baker, Inc.

Date:

Caontractors License No.

Charles C Danache

November 14, 2017 Sr. Project Manager

Title:

482248/DIR #1000006388

Accepted By: Genaral Contractor -

By:
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STRIPING COMPANY, INC,
9847 DINO DRIVE

ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

916686868

PHONE: (916) 686-8860

ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875

CALIC. #499345 A,C32
NV LIC. # 39727 AB, A21
D.LR. # 1000004030

To:18253728041

Page: 172

QUOTATION

PAGE 10OF 2

JOB FILE #:
JOB NAME: 03-PLA-B5-R5.0/R6.6 CONTRACT # 03-0H26U4 QUOTED BY: CORY GAGE
E-MAIL CONTACT: cory@centerlinestriping.com
Postit? Fax Note 7671 [P W[y [flor BID DATE: 111417
Ti Fi ; 3 5
“TDaone R, il N DATE QUOTED: 1111417 TIME: 01:33 PM
Cu.}DeptE ! ! g ! g é Co. : ; ‘! N
Phone # Phone & BOND INCLUDED ? _NO RATE: 0.54% WITH $200 MINIMUM
Faxé 5 [E 12 -RAO\ Fax # IS TRAFFIC CONTROL INCLUDED? YES
NUMBER OF ADDENDUMS NOTED: 2 (TWO)
ITEM NO. ITEM DESCRIPTION QUANTITY QUOTE AMOUNT
01. |LEAD COMPLIANCE PLAN 118 1500.00 1500.00
07. |TEMPORARY TRAFFIC STRIPE (PAINT) 33300 LF 0.75 24975.00
09, |TEMPORARY PAVEMENT MARKER 1480 EA 3.00 4440.00
141.  |PAVEMENT MARKER (NON-REFLECTIVE) ° 1290 EA 3.00 3870.00
142.  |PAVEMENT MARKER (RETROREFLECTIVE) 1510 EA 4.00 6040.00
187.__ | THERMOPLASTIC PAVEMENT MARKING (EWNV) 2730 SF 6.00 16380.00
188. |6" THERMO TRAFFIC STRIPE (EWNV) (BROKEN 6-1) 380 LF 1.00 380.00
189.  |6" THERMO TRAFFIC STRIPE (EWNV) (BROKEN 17-7) 3410 LF 1.00 3410.00
1980. |6" THERMO TRAFFIC STRIPE (EWNV) (BROKEN 36-12) 11400 LF 1.00 11400.00
191._|6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12) 4520 LF 3.00 13560.00
192. |6" TRAFFIC STRIPE TAPE (WARRANTY) 6280 LF 5.00 31400.00
193, |8" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 12-3) 760 LF 2.00 2280.00
194, |6" THERMO TRAFFIC STRIPE (EWNV) 31500 LF 1,25 30375.00
195. |6" THERMO TRAFFIC STRIPE (EWNV) (BROKEN 8-4) 270 LF 1.00 270.00
196. |8" THERMO TRAFFIC STRIPE (EWNV) 6200 LF 1.50 9300.00
197.  |8" THERMOQ TRAFFIC STRIPE (EWNV) (BROKEN 12-3) 1300 LF 1.00 1300.00
198.  |REMOVE PAINTED TRAFFIC STRIPE 7970 LF 1.00 7970.00
199. |REMOVE THERMOPLASTIC TRAFFIC STRIPE 16040 LF 1.00 16040.00
200. |REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATERBLAST 7940 LF 3.00 23820.00
201. |REMOVE THERMO PAVEMENT MARKING (WATERBLAST) 160 SF 10.00 1600.00
212.  |MOBILIZATION (FOR STRIPING WORK) 118 8635.00 8635.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS FOR THIS QUOTATION TOTAL 227945.00
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czntE;linE PHONE: (916) 686-8860 UOTA TION

ADMIN. FAX (916) 686-8868

STRIPING COMPANY, INC, ESTIM, FAX: {916) 686-8875 TERMS AND CONDITIONS
9847 DINO DRIVE CALIC, #499345 A, C32
ELK GROVE, CA 95624 NV LIC. # 39727 A, A21 PAGE 2 OF 2

CENTERLINESTRIPING.COM

JOB NAME: 03-PLA-65-R5.0/R6.6 CONTRACT # 03-0H26U4
LOCATION:

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS:GENERAL LIABILITY - EACH OCCURANCE $ 1 MILLION / GENERAL
AGGREGATE $2 MILLION. COMPLETED CPERATIONS AGGREGATE $ 2 MILLION, EXCESS LIMITS - EACH OCCURANCE / GENERAL
AGGREGATE LIMITS OF $5 MILLION
THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.
** WAIVER OF SUBROGATION IS {INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.} UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION"
IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS
AND CONDITIONS AS THE ORIGINAL CONTRACT
*" ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE
SUBJECT TO ADDITIONAL COSTS
** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK
PERFORMED ON WEEKENDS
** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
** CENTERLINE STRIPING COMPANY S SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
> TAX INCLUDED / FURNISHED AND INSTALLED
> ONE MOVE IN INCLUDED FOR EACH STAGE OF TEMPORARY WORK (FIVE TOTAL)
> ONE MOVE IN INCLUDED IF NEEDED FOR PERMANENT STRIPING
> ADDITIONAL MOVES AT - $1850.00
> 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
> WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
> TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
> LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATICNS ONLY.
> POWERWASH OF ASPHALT / CONCRETE EXCLUDED
> ADVANCED POSTING OF WORK ZONE FOR CLOSURES / DETOURS / NO PARKING AREAS DURING WORK |S EXCLUDED
> SUPPLY & STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to fumish material and Iabor - complete in accordance with the above stipulations and quotation for the sum of: 22794500
Payment to be made upon completion of work and receipt of invoice.

Alt material is guaranteed to be as specified. All work to be completed in a Authorized /

substantial workmanlike manner according to specifications submitted per stadard Signalure; -_—

practices, Any alterstion or deviation from the above specifications involving extra CENTERLINE STRIPING COMPANY, INC.

costs wilt be executed enly upon written orders, and will become an extra charge
over and above this estimate. All agreements contingent upen strikes, accidents or
detays beyond our control. Owner to carry fire, tomado 2nd other necessary Note: this proposal may be

insurance. Our workers are fully covered by Workman's Compensation Insurance, withdrawn by us if not accepted within 20 days

Acceptance of Proposal - The above prices. specifications and conditions are

salisfactory and are hereby sccepled. You are authorized to do the wark as Company Name:
specified. Payment will be made as outlined above.

Invoices are due and payabie 30 days from date of invoice. All overdue amounts

will be charged an imerest charge of 18% per annum. Authorized Signature:

Date of Acceptance: Printed Name:




Golden Bay Fence plus Iron Works, Inc.
4104 B Street Stockton CA 95207 Phone:(209)944-9754
Conteactor License #:664905 FAX: (209)944-5812

Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

FACSIMILE TRANSMISSION OF PROPOSAL

Attention: Estimating Customer Fax #:

Company: Contractors Total # Pages: 1

ROJECT: 03-0H26U4 City: Roseville
From: PAUL CHAVEZ Date: November 14, 201°

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #,

Bid Item | Section # Description Quantity | Unit Price Total

136 Temporary Fence (CL-6) 1,680 3 21.10 $35,448.00
137 Temporary Chain Link Fence 200 $ 38.75 $7,750.00
138 Chain Link Fence (Type CLG) 98 $ 73.80 $7,232.40
139 Remove Chain Link Fence 140 3 14.15 $1,981.00
170 Chain Link Railing (Type 6 Modified) 237 § 128.00 $30.336.00

*Total: $82.747.40

“Total: Includes Labor, Materials, & Applicable Sales Taxes.
')UALIFY: The following gualifications apply to our bid.
|CLEARING. GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO

|BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS
SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 5 MOBILIZATION, PLEASE ADD
|$1.700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC
|0R OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND

|DISPOSAL BY OTHERS. Demo of posts by others, Embeds by others. Demo of temp fence please add $6.00 If
|Tcmp fence to be installed 18" below grade per spec. Type 6 Modificd to be galvanized finish

Bid item 136 Trenching must have access to dig with walk behind trencher. No hand trenchin

Pelve quoted §x foe new ehaln 10k fenging profossionally ancied fn plwe. Tonda of puymont: NET CASH DUL ON COMILETION, 2% per manth ilaance charge abull be charged i

nul patd when due, All peoperty |ines and gradestukes shall bo catabliahed hy punchasor ond shall b the solo cesponaibility of purchaser, Paechuscr shiull provide uny necessury building
PRIt and s epunaiblo Jor confoming tha Rage tw pll bogil budlding eode reqwiements, Penee b (o follow cxIsing ground Jne unioss ntheewlse provided in thia controet, Ohsinictlons
of every nawn which in any muooer interfan with the enctive ol the fence sbill b nemaoved by purchiser pring o commeneing of feace Instnlintina, Purchiser nasumes respansibitity foe
damnge o nry underground walcr. elecurleal, wlephone, wlovisian, gus, suwer ue other ulility lioes, Tn the event legsl uction is negessary (o enlurce any provisions of this contruct the

povailing party shull ho enthiled (o reimb or blc artomey's [ees nnd costs,
NOTICE OF CANCELLATION
You may cuncel this transaction, without any penalty or obligation, within three business days from the above date.
I hereby cancel this trunsaction {Purchascr's Signature}: Date:
Goldcn Bay Fence plus Iron Works, Inc. - By:
Accepted By: Date:

{Plense Print Name, then Sign and Date} Signature conatitutes binding contract

EOTE: PRICE VALID FOR 30 DAYS OR THE 'I'IME STATED IN THI REQUEST FOR QUOTATION WHICHEVER IS GREATER. ||

Certificd: DBE, Cal Trans Certification #ct-009140. SBE # 0019415, & MBE -BART Certification #4065
Union: Laborers Local 304

Fll EAAARKSHERT DRNARDNQAI
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PO Box 491655 Redding, CA 96049 Office: 530-223-5238 Fax: 510-350-9072

License #: 951126

November 14, 2017

03-0H2614

03-Pia-65-RS.O/RE.6 / W

Bid Date: November 14, 2017
Prepared by John C. Langum
Cell: 530-355-5657

SBE #: 1464280  DIR #: 1000008422

ITEM ITEM DESCRIPTION UNIT QUANTITY BRICE TOTAL
5 Traffic Control System LS i Lump Sum - Partial ; $25,000.00 $25,000.00
74 54" CIDH Concrete Pile (Siga Foundation) LF 30 $1,800.00 $54,000.00
75 60 CIDH Concrete Pile (Sign Foundation) u ________ a0 $1,95000 | $253,500.00
95(F) | Furnish Sign Structure (Truss} i) 120,300 $3.35 $403,005.00
96{F} Install Sign Structure {Truss) i LB 120,300 $0.40 $48,120.00
97 Relocate sign Structure EA 1 $15,000.00 515,000.00
: Furnish Laminated Panel Sign (1”-Type A) for
151 | Retroreflective Sheeting {TypeXx} SQFT | 2,270 $25.00 $56,750.00 .
i 159 Retroreflective Sheeting (Type X} SQFT | 2,840 54.25 5$9,647.50
208 Muobilization LS Lumg Sum - Partial — R
TOTAL: | $915,022.50 l
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PO Box 491655 Redding, CA 96048 Office: 530-223-5238 Fax: 510-350-9079
License #: 951126 SBE #: 1464280  DIR #: 1000008422

November 14, 2017

03-0H26U4
U3-Pla-65-RSO/REE

Bid Date: November 14, 2017
Prepared by John C. Langum
Cell: 530-355-5657

TERMS AND CONDITIONS

1. Contractor must supply & maintained dump site for drill and pour spoils within the job fimits or
at an agreed location at no charge to independent Structures, Inc.

2. We are signatory to Ltaborers Local 185 and Operators Local 3 out of Redding, CA.

3. Qurtraffic control price is for aur work only and includes a crash truck, Excludes PCS also
excluded is any temporary signs or detour signs or ramp closed sign and notification.

We include proper hauling and disposal of waste water from our operation at our expense.

5. Our piles are quoted complete In place {except spoils dump site) Anomalies If encountered will
be repaired by Independent Structures, Inc. and the repair will be designed hy our staff engineer
at oufr cost.

6. The project schedule must be agreed to, by both parties, in written form prior to start of work.

No electrical work included or provided for,

8. No lead, asbestos ar any kind of contaminated soil provided for in our bid: any encounterad
must be the responsibility of prime contractor or Cal Trans.

8. Layout and/or exact staking is excluded.

10. At drill site locations, we must have exclusive clear access to a flat surface at the drili location,

11. Price inciudes storage of sign structures.

12. These terms and conditions to become part of executed subcontract.

13. Bondable at ¥ of 1%.

14. Addendum 1-2 acknowledged

el



atienal Swrength. Lecal Servics.

Fed. Tax ID# 84-3197141
D...A.# 1000002339

SECTION | - GENERAL INFORMATION
Proposal to: Golden State Bridge

i

355 S, Vasco Rd.
Livermore, CA 94550

BID PROPOSAL

Harris Rebar Northern California inc.

Lic. #695035-C50 Proposal No: 73413
Ph (925) 373-0734 Proposal Date: 11/14/2017
Fax (825) 373-0136
This proposal is valid for

30 days from date shown abave.

Project Name: 03-0H26U4

Attn: Dave Riccitello

Ref. No.:

925-372-8000

Address: Roseville, CA

Placer County

Drwgs Quoted: Plan Set Dated: 6/26/2017 (Sheet#s 1 Thru 390)

Specs: Yes
Addendums: 1, 2

SECTION Il - SCOPE OF WORK
- CIDH Pile Cages: Furnished Caged And Stockpiled, FOB Jobsite
Column Cages: Furnished Caged And Stockpiled, FOB Jabsite

>
> Drill And Bond Dowels: Furnished FOB Jabsite
> Welded Wire Mesh: Furnished And Instailed
> Type 60C Concrete Barrier: Furnished FOB Jobsite
> Formsaver Couplers - Female End: Furnished FOB Jobsite, Male End: Furnished And Installed
> Remaining Reinforcing Steel: Furnished And Installed
>
>
SECTION Jil - PRICES
NOTE: Taxes are INCLUDED in prices shown.
Bid Item |Description Qty Unit Unit Price Total
74 |54 CIDH Goncrete Plle (Sign Foundation) 30.00 LF 238.12 $7,143.60
75 |60" CIDH Concrete Pile (Sign Foundation) 130.00 LF 200.26 $26,033.80
81F |Structural Concrete, Approach Slab (Type N) 86.00 CY 255.31 $21,956.66
92F |Bar Reinforcing Steel (Bridge) 3,546,263.00 LB 0.74 $2,624,234.62
93F |Bar Reinforcing Steel (Retaining Wall) 56,018.00 LB 0.97 $54,337.46
94F |Headed Bar Reinforcement 504.00 EA 12.17 $6,133.68
122 |Slope Paving (Concrete) 25.00 cY 116.04 $2,901.00
180 [Concrete Barrier (Type 60P) 24.00 LF 3521 $845.04
| 181 Concrete Barrier (Type 60C) 1.380.00 LF 5.44 $7.607.20
182F |Concrete Barrier (Type 736) 425.00 LF 14,19 $6,030.75
183F |Concrete Barrier (Type 742 Modified) 2,187.00 LF 16.33 $35,713.71

Total Reinforcing ltems=_$  2,792,837.52
0.6%

Cos! of Bonds are nol included in above prices. If Bonds required, Bond Rate is......
SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through 12/31/2018 , ADD $0.04 /per pound for deliveries and/ar installation scheduled starting
ADD $0.04 /per pound each six (6) months thereafier.

2 Qualificatigns:

3 Type 60C Concrete Barrier: Oftset Less Than 12"

4 Hoisting; 453 Hours Pravided By GC

5 - Harris Rebar Reserves The Right To Subcontract Placing

& - Harris Rebar to lie FOB Cages in one (1) piece onsile

-

B

9

1/1/2019

93413 03-0H26U4 - Propasalulsx 10f3
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Harris Rebar Northern California Inc. 355 S. Vasco Rd., Livermare, CA 84550 (925) 373-0733

SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER
1 Agpraved propérly manned equipment for hoisting or lowering of reinfarcing matérials or men as required by Hams Rebar Northem Cafiformia Inc.,
induding haisting for unloading trucks, power placing of steel and assemblies, pre-tied wals and charging of vertica reinforang
2 Clear access roads & ramps for unloading of vailentnck deliveries to within 50 feet of paint of instaliation, and reasonable slorage and lay-down areas.
3 Double handiing costs, including costs to ransport matersl from an unreasonably located orea,
4 Sitework, Masonry, Mock Ups, Sheterete Test Pangls, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supporis & Encasament and similar
5 Supply & Instaliation of reinforcing for slair landings and treads
6 Reinforcing for Anchor Points (2nd the Anchor Poinis) for Sholcrets
7 Reinforcing for precast and precast connections, prestressed and presvressing items
8 Trim reinforcing for openings, pEnerations, and insens not specifically located on Structural Drawings,
9 Allwelding and reinforcing stee! 10 be welded
10 Burning, cutting, or drilling of structural steel/miscelianaous iron to pass reinfaring steel.
11 Inserts, sleeves, rubatéx, waler slops, smaoth dowels and /or dowe! baskels, galvanized cr epoxy codled dowels, threaded rebae, stud rails and placing of stud rails
12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing sleel or smooth dowels.
13 Cleaning, cuting, straightening, locating or rework of existing reinforting steel, rainforcing extending from piles, or precast
14 Cutting, drilfing of holes, grouting, fieid bending of dry-packing of reinforcing steel,
15 Blocking, chairing, wrapping and/or pulling of welded wire fabnc,
16 Metal rebar identfication lags (Water & tear resistant plaste coated paper tags suppied)
17 Blocks, inspection tubes, wheels or spacars for clearances i dnlled shafis or caissons
18 Tie wire, accessories and field placing aids for £,0.8. malenals.
19 Costof Inspéction, tasting. bonds, permits, penalfies or Liquidated Damages.
20 Test bars and st couplers (except those specifically called out i specs)
21 Rebar Safety Caps or devices for covering rebar ends.
22 Cleaning of lig wire clippings, tags and other spoils from work areas, cost of debns boxes and composite créw geanup, excepl as mutvally agreed.
23 Cleaning of renforcing of grease, oil, din, and other bond weakening matenals prior [0 cancrete pour
24 Removal of staples andler any other device used to hold placing &ids to forms.
25 Pretaction and/or deaning of ofhers work
26 Firm, level, subgrade at elevation shown on drawings
27 Lines, grades, steel racks, tsmplales, scaffolding, safety réuls, work platforms & ramps, siray current protection
28 Layaut of TOW, TOF, EOW, expansion/construction jaints, corners, doomways, blockouls andfor openings of any kind and Mazonry Dowels,
29 Adequate power and lighting when necessary,
30 Costof reworking of replacing reinforcing steel damaged or lost due fa flood, actions of buyer, other subcontractors or ether acts of God.
31 Al dead men, cables, labor and engineering of system for quying of rebar, f required
32 BIM (Building Information Modeling) - Available Upon Request
33 Design Engineering, Engineer stamping of drawings, Fleld Measusements and Ag-Built drawings
34 Separale Pour Watchman, Fire Watchmar, Safety Manager, QC Mgr, Yraffic Control, Onsile Secunty
35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
36 Parking area andlar cost of parking for field crews, area for jobsita office including utifity hookup., sanitary facilities, and jobsile dccess to drnking watsr
37 Third parly invelee precessing fees or enroliment ir third party INvoicIng services

SECTION VI- TERMS AND CONDITIONS
1 Terms of Sale: Payment Temma - Subject Lc on-going cradit approval Net 30 days lrom dala of invaice. Interest will be charged on ail past due balances per the maximom rate

allowed by law Legsl fees and costs will be paid as awarded to the prévailing party in the event of a lagal dispute. Seller reserves te nght Lo stop Work or demand secunity as
requiréd. Buyer agrees to gay Seller in accordance with the esealalion policy a5 speciflcally identfied in this proposal. *Work" is hersby defined as the performancs of all work as
fisted above and inciuted in any accepled Agraement, pius any changes, acceleraionioul of sequence work. damages. escalation and costs incurred for the cause or benéfit of
Buyer or others,

2 Acceptance Prices of individual bid tems aré subject to renagofialion if Buyer elects ot fo socept this complete propesal as préseniad If Seller s requested lo proceed with the
work priar o the execution of a mutually agreed Cantract, of if the work 15 completed priof thereto, the Terms and Condiions hergin <hiell govem pending s4id Agreement No
assignment of this proposal shall bs made witholst aur pror wrien consent. We resérve the right o sublet porvions of our Work.

3 Schedule: Seller's price is based upon Gtailing, fzbncation, and placing on 8 nomal Sed6y, Monday to Friday, 40 hour work week, daylight hours unless expliaty noted on the
face herzal. Pedormancs will be based on bid dacuments a5 provided for tender and industry slandarda/CRS). Schedvls and schedule change$ to be mulually agreed. Buyerlo
previda Seller (48) hours' natice of cancellation o modificabons o schedule deiveries, Buyer agrées o previde adequate notice for werkman required at the jobsite and sufficient
work for 8l least one full shift, Detailng submittals wil be sequenced in a mannér appropiale 1o the constructon schedule. Werking schedules to be made by mutual agreement of the
Convaclor 8nd Subcontiactar to canform to Contracta’'s master schedule. In evént duration tmes are provided by Subconiractor, itis agreed (st tme starts caly when work aress
are provided ready toTeceive installabon in &l raspects, in accordance with OSHA and Stale safety regulations.

4 Back Charges/Shipping Discrepancies: No charges for fabor or matenals furnishied by the Buyer shall be aliowed a8 3 credit unless authonzed in wnlting By Seller within
tén (10) days of said ocourrénce. Afier & twnty faur (24) hour peniod, all loads will be assumed to be verified,

5 Safety: Buyer will provide a1 ng cos! to Seller, genéral jobaile canditions conforming 1o OSHA standards 3nd local governing authorities, ncluding, But nol limited to, adequate
prolection to ensuré fre safety of Mose working above reinforced steel as requwed, fumishing and installatien of rabar safety caps of othér OSHA compliant impatement hazard
protection 8 required; Detection offpratection from underground and other utiiues; Safe aceess, signage and other required wamings, fagging, bemerabamicades, genersl Sie
and sk lighting as required; Shoning, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, show and ice removal,
all weather buck access; safe access 1o pomts of storage and werk, ele. all as required.

g Insurance: General Liabilty msurance will be provided solely for work performed by Seller andlor its engaged paries. Seller 1s nat providing snsyrance for any hiablites hal excesd
Seller's responsibilities andlor kgbiliies. Additional tnsured Endorsements may fimit fiabilives to those assumed under the Agreement and exclude Professional Liabliies. XCU,

subsidence, Prefessionat Liability, Airceaft, Paliution Liability and mo'd coverage are excluded 28 nol appicable lo 1his trade, A broad coverage manuscnpt policy is provided in gy
of IS0 descipiions and ferme. Addidonal coversge o alternats requirements Aol el forth herein and mutyslly agreed are subject to avaiabillty and any additional costs. Seff-inaured
limite must be acceptéd 38 providad and any relaled security substilution fequirements waived Seller exchudes; Buiders Risk Insurance and réturn receipl iequested notices for 1.
cerificates of insurance. Compliance requirements for dny hired sub-subcontractors are Subject to avallabiity.

7 Project/Owner Information: Convracter agrees 10 provide Subconracior with any pertinent ProjectOwner infarmation, as reascnably réquested.
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Harris Rebar Northern California Inc. 355 5 Vasco Rd., Livermore, CA 94550 (925) 373-0733

SECTION VIi - CONDITIONS OF SALE EXCLUDED:

1 Payif paid or "Pay when paia” condlions pracedent for &il properly compleled work, induding basa Scope of work, changes, acceleraon/out of sequénce work, damages, escalation
and easts incurmed for the cause of benefit of Buyer or others(*Work); Relention excseding the (ate withheld by Owner, Retention on F.O.B. items
2 indemalfication, claim, 3ad defense liabilities, responsibilities or damages excéeding any proportionate extent of cause by Selier's activa negligence or willtul misconduct

Minonty, OBE, DVBE, SEE, WEE and othér special hinng status content, affiliation, or contribution to such requiraments.

4 Risk liablibes and responaibities ansing from existing condilions and praceding work excesding visual inspectien, including, bul net limited lo, figld meagurements, surveying, 2youl,
fanming and matsrials supplied by others: Casts arising frem differing conditiens andior requirements from plans of drawings of bar lists prawded for parformancs.

5 Design enginéenng and relaied Professionsl Liabilites and responsibilives: Costs and damages due lo verying conditions 3nd requirsments.

Waiving any nights of disputs or redress; Costsinsks of claimg against Owner for undisputéd portions of our Werk.

7 Forms and informatien requirements not mutually agraed; UncondiSonal forms of releass in advanca of receipt of funds, Releases that fail 1o exciuda panding changes, ungaid
balances, and reténtion a3 applicable; Releases for daims unretated to payment for work performed, Nor-conforming farms of waivers and releases witin States that provide
Statutery refease langl:age.

8 Reports, waivers, and other forms and conlrctuzl cbligatiens related to bulk suppliers to aur inventary stock who do rict have Len rights,

9 Warranties exceeding Seller's scope of responsibiiitss or on@ (1) year, Guaranties of work performed by others. any forms of warranties, express of implied, of merehantability
or fitness for purposes intended.

10 Risks and respansibilives for equipment andlor employees of Buyer or others providing $€nices, of manning equipmen ueed in conniection with, but not within, Seller's scope of Work.

11 Liquidated and deiay damages exceeding actual damages incurred, our scope of responsiility andlor our propertonate extent of cause, and for Force Majéure; Property damage,

rémedial work and/or replacment of Work and tha work of others Lo the exent mage necessary by others or Ferce Majsure.

12 Inoreased labor and meterial costs andfor damage in the event of project suspension ef delay.

13 General Liability redits for any wrap-up ingurance programs.

14 Prime gontract tarms, condilions, and scopa in addifon ta, and/or in conflict with, 8 mutuglly agreed contract and Seller's scope of work 2nd responsilises a3 described herein,

15 Reports, submitials and dala requirements not applicable L6 our tradé, reasonably réquired of mutually agresd; Release of propnelary or ofher configéntial information and
records a5 gavemed by the U.S. Secunly and Exchange Cemmissicn nies for a publically traded company.

16 Any portion oi fines or penalies exceéding the extent of cause by Sellér, Any increased, surcharged or e2zalated portion of finss mcumed by Buyar.

17 Enelimentcontributions to uniens lo which Subconiractor i aot gignatory; compliance with 8ny addidonal or conflicting temm, condition, or rate of pay, etc. béween Seller's labor
agreement and others afiiliated with ihs Project

18 Guaranlors.

18 Sile sequrity.

w

o

SECTION Vill - ACCEPTANCE
The above proposal including all atached and referenced documents shall constitute a contract or shall be part of a contract is subject 1o on-going credit
approval. Prices shown are for the complets project and NO single item price or group of prices are valid alone withoul the consent of the Seller. We
reserve the right 1o modify/negotiate amendments 1o any Contracior issued forms of Agreement, as required to properly describe scope of work, pricing
and mutually agreed terms and conditionis.

Buyer: seller; Harris Rebar Northern California Inc.

Digitally signed by
Richard Bright

By: By: .
Richard Bright
Title: Title: Estimating Manager
Date: Date: November 14, 2017

73413 03-0H26U4 - Proposal.xlsx 3of3

£sE:388d 19B82LE ;0L 9£1@ £L£ S26 HU83Y SUNITUS SIMNUH:wo44 TT:TT LIB2-HT-NON



™\

\

WD
I 3 Harris Rebar Northern California Inck\
@L‘D HarrisRehar CJ) Lic. #695035-C50 Proposal No: 73413
355 S. Vasco Rd. Ph (925) 373-0733 Proposal Date: 11/14/2017
National Strength. Local Service. Livermore, CA 94550 Fax (925) 373-0136
Fed. Tax ID# 94-3197141 This proposal is valid for
D.I.R.# 1000002339 BI D PROPOSAL 30 days from date shown above.
SECTION | - GENERAL INFORMATION
Proposal to: Golden State Bridge Project Name: 03-0H26U4
Attn: Dave Riccitello o Ref. No.: - .
925-372-8000 - Address: Roseville, CA
dave@gsbridge.com Placer County

Drwgs Quoted: Plan Set Dated: 6/26/2017 (Sheet#s 1 Thru 390)

Specs: Yes
Addendums: 1, 2

SECTION Il - SCOPE OF WORK
CIDH Pile Cages: Furnished Caged And Stockpiled, FOB Jobsite

Column Cages: Furnished Caged And Stockpiled, FOB Jobsite

Drill And Bond Dowels: Furnished FOB Jobsite
Welded Wire Mesh: Furnished And Installed

Type 60C Concrete Barrier: Furnished FOB Jobsite
Formsaver Couplers - Female End: Furnished FOB Jobsite, Male End: Furnished And Installed
Remaining Reinforcing Steel: Furnished And Installed

‘vvvvv|vvvv

SECTION il - PRICES

NOTE: Taxes are INCLUDED in prices shown.
Bid Item [Description Qty Unit Unit Price Total

74 154" CIDH Concrete Pile (Sign Foundation) 30.00 LF 238.12 $7,143.60
75 |60" CIDH Concrete Pile (Sign Foundation) 130.00 LF 200.26 $26,033.80
81F [Structural Concrete, Approach Slab (Type N) 86.00 CY 255.31 $21,956.66
92F |Bar Reinforcing Steel (Bridge) 3,546,263.00 LB 0.74 $2,624,234.62
93F |Bar Reinforcing Steel (Retaining Wall) 56,018.00 LB 0.97 $54,337.46
94F |Headed Bar Reinforcement 504.00 EA 12.17 $6,133.68
122 |Slope Paving (Concrete) 25.00 CY 116.04 $2,901.00
180 |Concrete Barrier (Type 60P) 24.00 LF 35.21 $845.04
181 |Concrete Barrier (Type 60C) 1,380.00 LE 5.44 $7,507.20
182F |Concrete Barrier (Type 736) 425.00 LF 14.19 $6,030.75
183F |Concrete Barrier (Type 742 Modified) 2,187.00 LE 16.33 $35,713.71

Total Reinforcing ltems= § 2,792,837.52

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is...... 0.6%

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through 12/31/2018 , ADD $0.04 /per pound for deliveries and/or installation scheduled starting 1/1/2019

ADD $0.04  /per pound each six (6) months thereafter.

2 Qualifications: -

3 - Type 60C Concrete Barrier: Offset Less Than 12"

4 - Hoisting: 453 Hours Provided By GC
5 - Harris Rebar Reserves The Right To Subcontract Placing
6
7
8
9

Harris Rebar to tie FOB Cages in one (1) piece onsite
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Harris Rebar Northern California Inc. 355 §. Vasco Rd., Livermore, CA 94550 (925) 373-0733
SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc.,
including haisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.

Clear access roads & ramps for unloading of trailer/truck defiveries to within 50 feet of point of installation, and reasonable storage and lay-down areas,
Double handling costs, including costs to transport material from an unreasonably located area.

Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
Supply & Installation of reinforcing for stair landings and treads.

Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete

Reinforcing for precast and precast connections, prestressed and prestressing items

Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.

All welding and reinforcing steel to be welded

Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.

Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.

Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast

Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.

Blocking, chairing, wrapping and/or pulling of welded wire fabric.

Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)

Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.

Tie wire, accessories and field placing aids for F.O.B. materials.

Cost of Inspection, testing, bonds, permits, penalties or Liquidated Damages.

Test bars and test couplers (except those specifically called out in specs)

Rebar Safety Caps or devices for covering rebar ends.

Cleaning of tie wire clippings, tags and other spails from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour

Removal of staples and/or any other device used to hold placing aids to forms.

Protection and/or cleaning of others work

Firm, level, subgrade at elevation shown on drawings.

Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection

Layout of TOW, TOF, EOW, expansion/construction joints, comners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
Adequate power and lighting when necessary.

Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.

All dead men, cables, labor and engineering of system for guying of rebar, if required.

BIM (Building Information Modeling) - Available Upon Request

Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.

Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security

Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite

Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
Third party invoice processing fees or enrollment in third party invoicing services

SECTION VI - TERMS AND CONDITIONS

1

Terms of Sale: Payment Terms — Subject to on-going credit approval: Net 30 days fram date of invoice. Interest will be charged on all past due balances per the maximum rate
allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as
required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. “Work” is hereby defined as the performance of all work as
listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of
Buyer or others.
Acceptance: Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the
work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement, No
assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
Schedule: Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the

face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to
provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries, Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient
work for at least one full shift. Detailing submittals wil be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the
Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas
are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.

Back Charges/Shipping Discrepancies: No charges for labor or materials fumished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within

ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.

Safety: Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate
protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard
protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site

and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal,

all weather truck access; safe access to points of storage and work, elc. all as required.

Insurance: General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed
Seller’s respansibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU,
subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu
of ISO descriptions and forms, Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Selt-insured
limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and retum receipt requested notices for all .
certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

Project/Owner Information: Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.
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Harris Rebar Northern California Inc. 355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733
SECTION VIl - CONDITIONS OF SALE EXCLUDED:

1

w

[=2]

10
11

12
13
14
15

16
17

18
19

Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation
and costs incurred for the cause or benefit of Buyer or others("Work); Retention exceeding the rate withheld by Owner; Retention on F.Q.B. items.

Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.

Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements,

Risk, liabilities and responsibilties arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout,
forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.

Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.

Walving any rights of dispute or redress; Costsirisks of claims against Owner for undisputed portions of our Work.

Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid
balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide
Statutory release language.

Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.

Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability

or fitness for purposes intended.

Risks and responsibilities for equipment andior employees of Buyer or others providing services, or manning equipment used In connection with, but not within, Seller's scope of Work.
Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause. and for Force Majeure; Property damage,
remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Farce Majeure.

Increased labor and material costs and/or damage in the event of project suspension or delay.

General Liability credits for any wrap-up insurance programs.

Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and

records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.

Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.

Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay. etc. between Seller's labor
agreement and others affiliated with the Project.

Guarantors.

Site security.

SECTION Vill - ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit
approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We
reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing
and mutually agreed terms and conditions.

Buyer: Seller: Harris Rebar Northern California Inc.

= Digitally signed by
By: By: : Richard Bright
Richard Bright

Title: Title: Estimating Manager
Date: Date: November 14, 2017
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BAY CITIES PAVING & GRADING, INC.

1450 CIVIC CT, BLDG B SUITE 400, CONCORD, CA 94520 LICENSE #238650
phone 925-687-6666 fax 925-687-2122

Mail: Post Office Box 6227, Concord, Ca 94524-6227
DIR REGISTRATION # 1000005981

PROJ: CDOT 03-0H26U4 TODAY'S DATE: 14-Nov-17

HWY 65 - ROSEVILLE BID DATE: 14-Nov-17

EST. UNIT UNIT

ITEM DESCRIPTION UNIT QUAN PRICE TOTALS
3 DEVELOP WATER SUPPLY (FOR BCP WORK ONLY) LS 1 28,500.00 28,500.00
28 | TEMPORARY CONSTRUCTION ENTRANCE EA 16 3,770.00 60,320.00
29 | TEMPORARY CONSTRUCTION ROADWAY (CY) cy 360 191.00 68,760.00
30 |STREET SWEEPING (FOR BCP WORK ONLY) N LS 1 14,260.00 14,260.00
37 ROADWAY EXCAVATION cy 29,600 38.00| 1,124,800.00
40(F) |STRUCTURE EXCAVATION (RETAINING WALL) cy 403 80.00 32,240.00
42(F) |STRUCTURE BACKFILL (RETAINING WALL) cY 738 107.00 78,966.00
43(F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) cY 57 160.00 9,120.00
59  |CLASS 2 AGGREGATE BASE (CY) cY 14,700 63.00 926,100.00
60  |PREPAVING INERTIAL PROFILER LS 1 9,900.00 9,900.00
61 PREPAVING GRINDING DAY EA 3 11,880.00 35,640.00
62 |HOT MIX ASPHALT (TYPE A) TON 14,300 87.00| 1,244,100.00
63 |RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 12,200 116.00|  1,415,200.00
64 COURSE) TON 4,610 114.00 525,540.00
65  |DATA CORE Ls 1 7,180.00 7,180.00
66 |PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) sQyD 3.4 160.00 544.00
67  |TACK COAT TON 140 1,110.00 155,400.00
68 |REMOVE ASPHALT CONCRETE DITCH sQyp 540 10.50 5,670.00
69 |COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 47,800 3.25 155,350.00
82(F) |STRUCTURAL CONCRETE - DRAINAGE INLET cY 23 3,400.00 78,200.00
101 |18" ALTERNATIVE PIPE CULVERT LF 710 103.00 73,130.00
102 [24" ALTERNATIVE PIPE CULVERT LF 75 224.00 16,800.00
103 |30" ALTERNATIVE PIPE CULVERT LF 43 209.00 8,987.00
104 |36" ALTERNATIVE PIPE CULVERT LF 150 212.00 31,800.00
105(F) | CONCRETE BACKFILL (PIPE TRENCH) cy 5.5 240.00 1,320.00
107 |18" REINFORCED CONCRETE PIPE LF 10 332.00 3,320.00
108 |24" REINFORCED CONCRETE PIPE LF 320 131.00 41,920.00
109 [3" PLASTIC PIPE OUTLET LF 230 20.00 4,600.00
111 |18" CONCRETE FLARED END SECTION EA 1 1,129.00 1,129.00
112 | 24" CONCRETE FLARED END SECTION EA 1 1,275.00 1,275.00
113 |18" ALTERNATIVE FLARED END SECTION EA 3 670.00 2,010.00
114 |24" ALTERNATIVE FLARED END SECTION EA 2 805.00 1,610.00
115 |30" ALTERNATIVE FLARED END SECTION EA 1 925.00 925.00
116 |36" ALTERNATIVE FLARED END SECTION EA 1 1,050.00 1,050.00
117 |REMOVE CULVERT (LF) LF 210 60.00 12,600.00
118 |REMOVE INLET EA 2 1,225.00 2,450.00
119 |REMOVE FLARED END SECTION (EA) EA 9 250.00 2,250.00
121(F) | ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) cY 5.9 750.00 4,425.00
123 |ROCK SLOPE PROTECTION FABRIC (CLASS 8) sQYD 59 11.00 649.00
126 |REMOVE CONCRETE SIDEWALK (SQYD) SQYD 850 27.00 22,950.00
127 |REMOVE CONCRETE ISLAND (PORTIONS) (SQYD) sQYD 470 22.00 10,340.00
128 |REMOVE CONCRETE (CURB AND GUTTER) LF 910 27.00 24,570.00
130(F) |[MISCELLANEOUS IRON AND STEEL LB 3,097 3.00 9,291.00
134 |OBLITERATE SURFACING 5QYD 130 8.00 1,040.00
135 | TEXTURED AND COLORED HOT MIX ASPHALT sQyD 1,380 35.00 48,300.00
202 |12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 36 258.00 9,288.00
212 |MOBILIZATION LS 1 701,000.00 701,000.00
TOTAL 7,014,819.00
1
12 TEMPORARY RAILING (TYPE K) - OPTIONAL v LF 24,400 21.00 512,400.00
T

INCLUDES: GRADING FOR MINOR CONCRETE
EXCLUDES: TEMPORARY STRIPING, WATER METER AND TRAFFIC CONTROL

QUALIFICATIONS: BASED ON A STANDARD, 5 SHIFT (DAY OR NIGHT), 40 HOUR WORK WEEK, EXCEPT STAGE 3 WEEKEND RAMP WORK

ADDENDUMS 1 AND 2 NOTED

IF NEEDED. WE CAN PROVIDE APPROXIMATELY $600,000 OF DBE FOR AN ADDITONAL COST OF $50,000
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SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL

for
POST-TENSIONING WORK
California Contractors License # 492582 DIR # 1000005118
Bid Date: November 14, 2017 Bid Documents: Plans and Special Provisions
issued by Caltrans

Project #: 03-0H26U4 Bid Item #: 76 - Prestressing CIP Concrete
Proposal to: Golden State Bridge, Inc. Fax: 925-372-8001

3701 Mallard Drive Phone: 925-372-8000

Benicia, CA 94510 Email: dave@gsbridge.com
Project: East Roseville Viaduct SDI Bid #: 18-018

Roseville, CA

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-
tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

¢ Placing drawings for post-tensioning work.

e Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages
(including spirals) and grout materials for post-tensioning installation.

» Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all
post-tensioning.

e Includes PT for structures: East Roseville Viaduct

TOTAL PRICE: $382,066.00 (including tax)

Schedule: The above price is based on completion of SDI's work by January 1, 2020 working regular 8-hour
day shifts, five days per week. If through no fault of SDI, work needs to be performed other than
during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (10) move-ins. For each additional move-in add $1,500.

An additional move-in is defined as the interruption of work by more than one shift by no fault of
the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.



Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the
contract documents and any other reinforcing steel.

Coordination and rearrangement of reinforcing steel or any other objects in case of conflict with post-
tensioning layout and/or stressing equipment.

All concrete and drilling work.

Field Engineering including line and grade for duct placement

Cost of bonds, if required (rate approximately 1.7%)

Any work not specifically included in “Scope of Work” above

Liquidated damages

Third party inspections/Testing of materials

N

PO I OF Pgd

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's
work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by
SDI shall be used in the creation of schedule.

2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and
ventilation (if required).

3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item
7,000#) including, when applicable, moving of materials and equipment from storage area to location required
for installation

4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of
structure

5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot
below lowest tendon, in full conformance with all OSHA regulations

6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop
drawings.

7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in
accordance with contract provisions.

8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.

9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to
perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct
installation, and protect duct openings to prevent intrusion of any foreign objects including water.

10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as
required for grouting operations, within 50 ft of various points of use

11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.

12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.

13. Delay related damages shall be limited to 10% of the subcontract amount.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

A}

-~

By: A Date: November 14, 2017
Mario Salice
Branch Manager
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11.

12.

13.
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15.

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

ACCEPTANCE. This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal
and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal
may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of
work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.

WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED. This Proposal is subject to acceptance only on the terms and conditions stated in this
Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless
expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.

LIABILITY FOR PAYMENT. Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this
Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment
becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to
Buyer, and SDI shall be entitled to recover from Buyer its damages.

DELAY OR FAILURE TO PERFORM. SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act
of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in
transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI
(when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.

SDI INSPECTION AND TESTING. The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place
of manufacture, and any other inspection shall be at the expense of Buyer.

INSURANCE. Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's
interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not
maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is
protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of
Five Million Dollars/Five Million Dollars ($5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars {$1,000,000);
and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If
Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in
writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for
property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold
SDI harmless from the cost of any such damage, including all expenses related thereto.

DESIGN. SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and
harmless of any such liability.

INDEMNIFICATION. SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence
either of bedily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective
and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and
all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and
release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities,
losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI),
actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.

In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose
acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or
type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts,
disability benefit acts or other employee benefit acts.

SAFETY. Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a
result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or
standard.

COMPLIANCE WITH LAWS. SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and
workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.

MODIFICATIONS. This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the
Parties or their duly authorized agents.

WAIVER. No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim
or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.

ATTORNEYS' FEES AND COSTS. In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from
the other its reasonable attorneys' fees and costs of suit.

TIME OF ESSENCE. With respect to all matters in this Contract, time is of the essence

APPLICABLE LAW. This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in
the State of California as effective and in force on the date of this Contract.
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November 14, 2017
Teichert Rock Products
Attn: John Dooly

Project: Highway 65 Placer County
Caltrans: 03-0H26U4
Bid Date: November 14,2017

Bid Product Quantity
Item

*EMAIL QUOTE: jdooly@teichert.com

Delivered
To Perkins

~—Peobt—k — L1675

PG 64-16 +/- 1,675

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier.

Certification number: 22999

—5386-00ton—
—Delivered-toHallwood-
$388.00/ton =

ghﬁ)’ [ ey
Above price for freight and material is based on full loads

¢ Itis our understanding this project is subject to COPI 5%

It is our understanding this project will pave Summer/Fall 2018 and Spring 2019.
This quote does NOT include sales/use tax of federal spill funds.

» THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE

» THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION
UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

¢ There shall be no obligation to have available or deliver any or all of the products
included on the quote in the customary manner when such availability or deliveries
are prevented of hindered by an Act of God, fire, strike, partial or total interruption
or loss or shortage of transportation facilities, or by; any other similar or different
acts of civil or military authorizes, or by other like causes beyond the control of Black

Diamond Asphalt.

SIGNED ACCEPTANCE

DATE

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407

49 9oo.”

ix 586t

163611 +
’é:DT'a

H 42/ 110 -

—




Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Tue Nov 14 15:38:20 PST 2017
Query Criteria

Firm ID: 22999

Firm Type: DBE

Firm ID 22999

Firm/DBA Name BLACK DIAMOND ASPHALT, INC.
Address Line1 118 MAIN STREET

Address Line2

City VACAVILLE

State CA

Zip Code1 95688

Zip Code2

Mailing Address Line1 118 MAIN STREET

Mailing Address Line2

Mailing City VACAVILLE

Mailing State CA

Mailing Zip Code1 95688

Mailing Zip Code2

Certification Type DBE

EMail aragan@blackdiamondasphalt.com
Contact Name ALLISON PATRICIA RAGAN
Area Code {707)

Phone Number 448-9402

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (707)

Fax Phone Number 448-9407

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25, 26; 27, 28: 29;

Counties 30; 31: 32; 33; 34; 35 36, 37 38; 30; 40; 41, 42; 43; 44; 45: 48; 47; 48: 49; 50; 51; 52; 53; 54; 55; 56; 57; 56;
Districts 01; 02; 03; 04: 05; 06; 07; 08; 09; 10; 11: 12;

DBE NAICS 424720; 484110;

ACDBE NAICS

Work Codes C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

Licenses A General Engineering Contractor;

Trucks FOR HIRE - 2;

Gender F

Ethnicity BLACK

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do 11/14/2017
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Ir ucking, Inc.

710 Dutton Street
Winters, CA 95694

(530) 795-4181 Fax (530) 795-3914
Email: brodriguez@baycities.us

To: Bay Cities

Attn: B. Rodriguez

Re: Hwy 65 Placer County
Bid Date 11-14-2017

10F 1

AGGREGATE
PLANT DOUBLES
Teichert Hallwood Days $11.05/Tn Nights $115.00 Per Hour = 29400 A, = 324870~
Teichert Perkins Days $7.70/Tn  Nights $110.00 Per Hour !
Western Agg Days $9.40/Tn  Nights $115.00 Per Hour x 5ol PBE
Granite Bradshaw Days $7.95/Tn  Nights $110.00 Per Hour ‘;"‘"f:_ '
Vulcan Roseville Days $3.90/Tn  Nights $115.00 Per Hour /(al_‘]'g'o’ .
Teichert Marysville Days ~ $9.35/Tn  Nights $115.00 Per Hour -
Cemex Sheridan Days $105.00 P/H Nights $115.00 Per Hour

ASPHALT

PLANT DOUBLES
Teichert Hallwood Days $11.75/Tn Nights $115.00 Per Hour

Dantoni Days

Vulcan Roseville Days
Teichert Perkins Days
Granite Bradshaw Days

$9.85/Tn  Nights $115.00 Per Hour
$4.55/Tn  Nights $115.00 Per Hour
$8.10/Tn  Nights $110.00 Per Hour

$8.65/Tn Nights $110.00 Per Hour

Asphalt rates include 10 min load & 15 min dump Doubles Std-by per min @$1.65
15 min load & 30 min dump Transfers Std-by per min @
QUOTED RATES ARE NOT PREVAILING WAGE.
MONDAY-FRIDAY ONLY
SATURDAY & NIGHTS ADD 5%, SUNDAYS ADD 10% ALL HOURLY
QUOTES VALID FOR 12 MONTHS FROM BID DATE.
§ HOUR MINIMUM WEEKDAYS
8§ HOUR MINIMUM NIGHTS AND WEEKENDS
TONNAGE RATES ARE APPLICIBLE ONLY IF PO IS ISSUED AND SIGNED BEFORE
JOB STARTS
DIR# 1000009390 EXP. 6/18
DBE# 414 EXP. 5/18
Double M Trucking, Inc. will not guaranteel00% DBE



Unified Certification Program

Page 1 of 1

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 414
Firm
Firm ID

Firm/DBA Name
Address Linet
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

Type: DBE

Wed Nov 15 13:18:26 PST 2017

414
DOUBLE M TRUCKING
710 DUTTON STREET

WINTERS
CA
95684

DBE
penny@doublemtrucking.com
JOHN MARTIN

(530)

795-4181

3

()

(530)
795-3914

DEPARTMENT OF TRANSPCORTATION

01, 04; 06; 07; 08; 11; 17, 21: 28; 29; 31; 34; 39; 48; 49; 51; 57; 58;
01; 03; 04; 10;

484110;

C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C8805 FLAT BED TRUCKING; C9771 TRUCK
BROKER;

FOR HIRE - 26:
M
HISPANIC
__bBg ; e e e
Back To Query Form

11/15/2017
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ABSL Construction DIR#1000002818

8435 24™ Ave, Sacramento, Ca. 95826 Contractors License A 621781
TE: (916) 379-0442 Fax: (916) 379-0443 SMBE & DBE Certification CT-005270

Bid Quotation Grinding

Project Name: Ca Dot Northbound widening and ramp improvements
Project Number: 03-0H26U4

Bid Date: 11-14-2017

Location: Placer County

D, Diamond Grinder
UNITP =

Grind & Groove Bridge Deck a ’ TOTAL: $170,208
Mobilization: $20,000 L
i

Grinder, AC Grinding . —
Daily Minimum Charge $430000 x & SLJCIL_\ 2 # 34_‘{’00

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches dept99h.
$100.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday
work. $1000.00 additional for Sunday work.

Daily Minimum Charge $ 4800.00

This price is for an 80" or 88" high horsepower cold planer machine, Wirtgen W 2100. Up to 12
inches depth. $100.00 additional for night work. $500.00 per hour overtime. $500.00 additional for
Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge $ 3300.00

This price is for a 48" cold planer machine, Wirtgen W 120. Up to 12 inches depth. $100.00
additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work.
$1000.00 additional for Sunday work.

Mobilization included

Provisions:

Contractor to provide water, traffic control, lights, and any other items needed for support. Detail
work to be completed by contractor for areas our onsite equipment can't access. ABSL to be paid
for the full quantities of the bridge deck including areas considered detail work to be done by
contractor. (ex. Next to median walls low spots, etc..) Any standby time caused by contractor or
owner to be billed at T&M plus 10%.



Sweeping and or washing after grinding with diamond grinder if needed to be completed by
contractor.

ABSL Construction will grind as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects
or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation

All costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding
operation starts.

2) A minimum daily rate is any part of an 8-hour day and overtime will be charged for work done other
than a regular weekday shift.

3) A minimum of two weeks' notice is requested to schedule move in. Machines are on a first come first
served basis subject to availability. A 72 hours' notice of change in schedule is requested.

4) Modification to the work may require a change in the quote.

5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to
adjustment.

8) Downtime for equipment beceming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed. Additional equipment required for removal will be charged at a time
and materials basis.

9) This proposal to be attached and made part of all resulting contracts.

10) The above price does not include permits, fees, bonding, state or local taxes.

11) This is a proposal only for establishing a price for work as outlined. In the event ABSL is the low bidder
a formal contract or PO suitable to both parties shall be prepared and fully executed.

12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

13) Items not specifically included are considered to be excluded. If you have any questions, please call.

Thank You,

Todd Wheeler
916-284-3598



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 5270
Firm Type: DBE
Firm ID

Firm/DBA Name

Address Line1
Address Line2

5270
ABS L CONSTRUCTION
29393 PACIFIC ST

Page 1 of 1

Tue Nov 14 15:36:35 PST 2017

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Daryl@abslconstruction.com

Contact Name LUIS M. ALLENDE

Area Code (510)

Phone Number 727-0900

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (510)

Fax Phone Number 727-0800

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07 08; 09; 10; 11; 12; 13; 14; 15; 16, 17; 18; 19; 20; 21: 22; 23; 24; 25; 26, 27: 28: 20:
30: 31; 32; 33; 34; 35; 36, 37, 38; 39; 40; 41; 42; 43; 44, 45; 46; 47; 48; 49; 50; 51: 52; 53 54, 55, 56; 57, 58;

Districts 01; 02, 03, 04; 05; 06, 07; 08; 09:; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY
ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
Work Codes C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE: C1601 CLEARING &
GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE:

Licenses A General Engineering Contracter; B General Building Contractor:
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do 11/14/2017




Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4
Attachment A



Unified Certification Program Page 1 of 154

Back To Query Form

Search Returned 235 Records Mon Oct 23 10:18:28 PDT 2017

Query Criteria

District: 03

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290
TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1701 DEVELOP
WATER SUPPLY C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930
STRUCTURE BACKFILL C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION
SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT
CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4901 FURNISH & DRIVE PILING
C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-
PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE
OVERLAY.DRILL & BOND C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601
SIGN STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6500
REINFORCED CONCRETE PIPE C7200 ROCK SLOPE PROTECTION C7500 MISC IRON & STEEL
FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C8000 FENCING
C8001 TEMPORARY FENCING C8201 OBJECT MARKER (8320 METAL BEAM GUARD RAILING

(8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING &
MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT
MARKING C8602 SIGNAL & LIGHTING C8611 RAMP METERING SYSTEM C8851 Lead Compliance
C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

https://ucp.dot.ca.gov/Query Submit.do

5270
A BSLCONSTRUCTION
29393 PACIFIC ST

HAYWARD
CA
94544

DBE
Daryl@absiconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)

727-0900

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06, 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17;
18, 19; 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30; 31; 32, 33, 34, 35,
36; 37; 38; 39; 40; 41, 42; 43; 44; 45; 46, 47, 48; 49; 50, 51; 52; 53;
54; 55; 56 57; 58;

01; 02, 03, 04, 05; 06, 07, 08, 09; 10, 11, 12,

237310; 238110; 238120; 238910;

C1901 ROADWAY EXCAVATION; C5501 STEEL
STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS;
C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK &
MASONRY RETAINING WALL: C1920 STRUCTURE

10/23/2017



Golden State Bridge, Inc.

DBE Contact Log

Contract No. 03-0H26U4
Bid Date: November 14, 2017

W 0 N O WV B WN

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30

Firm ID

Firm/DBA Name

5270 AB S L CONSTRUCTION
40592 A PLUS SIGNS, INC.
40742 A'S CONTRACTORS, INC.
32142 A-1 ORNAMENTAL IRON WORKS, INC.
32335 A.J. VASCONI GENERAL ENGINEERING
42985 AARDVARK BIOLOGICAL SERVICES LLC
40447 ABRASIVE BLASTING SERVICE
42662 ABT PRODUCTS AND SERVICES LTD
42252 ACCURATE SAWCUTTING
34153 ACE FENCE COMPANY
37357 ADANTA, INC
34145 ADH TECHNICAL SERVICES, INC.
16345 ALERT-O-LITE, INC
43690 ALFARO GENERAL ENGINEERING
41902 ALFRED CIVIL ENGINEERING, INC
40963 ALL AMERICAN ASPHALT SEALING INC

37877 ALL PHASE CONSTRUCTION & ENGINEERING, INC.

28032 ALLANTE FENCE COMPANY
15324 ALLEN GILL CONSTRUCTION, INC.
41769 AMCON CONSTRUCTION, INC
33825 AMERICAN STEEL PLACERS, INC.
36950 AMERICAN UTILITY PRODUCTS
39630 ANVIL BUILDERS
37715 APADANA ENGINEERING, INC.
38747 APEX CIVIL ENGINEERING
8025 APEX UNIVERSAL, INC
42019 ARCHITECTURAL UNLIMITED BUILDING CO.
40322 ARROW S COMPANY, INC.
29364 AURORA INDUSTRIAL HYGIENE
1695 AVA K EARLY

1st Contact Comments Follow UP Comments

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

10/23/2017
10/23/2017

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

Not Bidding

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017

111/3/2017

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017

111/3/2017
111/3/2017

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4

Bid Date: November 14, 2017

31
32
33
34
35
36
37
38
38
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

Firm ID

Firm/DBA Name

34068 B.A. RETRO, INC
40442 BA CONSTRUCTION, INC.
21117 BAY LINE CUTTING & CORING, INC.
41505 BAYLINK ENGINEERING & CONSULTING, LLC
33659 BC SCHMIDT CONSTRUCTION, INC.
77 BERT W SALAS, INC.
41963 BLUE CABLE INC
41886 BORG FENCE
39563 BOUTHILLIER CONSTRUCTION, INC

39330 BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.

42309 BROOKLYN SWEEPS, INC

38950 BROOKWATER, INC.

30173 BURKE CONSTRUCTION

41061 BWW & COMPANY

39655 CAL VALLEY CONSTRUCTION, INC.
36919 CAL-CON PUMPING, LLC

39287 CALI CONCRETE

13602 CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPI

42421 CAPITOL TRAFFIC SERVICES INC
39528 CE GREEN INC.
35549 CENTRAL VALLEY ENGINEERING AND SURVEYING
33135 CINDY BALES ENGINEERING, INC.
40089 CINDY TRUMP INC DBA LINDY'S COLD PLANING
41250 CLEAR CREEK CONSTRUCTION INC.
33473 CMC TRAFFIC CONTROL SPECIALIST
27356 COLEMAN CONSTRUCTION
42591 COLEMAN ENVIRONMENTAL ENGINEERING INC
43013 CONCRETE LANDSCAPE SERVICES

500 CONSTRUCTION AREA SIGNS, INCORPORATED
31969 CONTECH CONCRETE TECHNIQUES, INC

1st Contact Comments Follow UP Comments

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

BIDDING

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4

Bid Date: November 14, 2017

61
62
63
64
65
66
67
68
69
70
7l
72
#3
74
75
76
77
78
79
30
81
82
83
84
85
86
87
88
89
90

Firm/DBA Name

36742 CONTRACTOR SERVICES GROUP, INC.

2163 COVARRUBIAS BROTHERS CONSTRUCTION
42644 CS| ENGINEERING
40124 D & D CONCRETE CONSTRUCTION CO
14982 DAVID ENGINEERING CONSTRUCTION
39484 DBE REINFORCING
42226 DECO PAVE
43796 DEEP FOUNDATION SERVICES INC
31021 DELTECH ENGINEERING, INC
41844 DEXTEROUS CONSTRUCTION
17169 DIAMOND DRILLING COMPANY
42005 DIG:DESIGNITGREEN

7106 DILLARD ENVIRONMENTAL SERVICES

20 DIRT & AGGREGATE INTERCHANGE, INC
43376 DIRT DYNASTY INC
42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWI
42619 DLD STRUCTURAL BUILDERS & FABRICATORS
40407 DOMINGUEZ & SONS TRUCKING, INC
425 DON GARCIA EXCAVATING & PAVING, INC.

43116 DON H MAHAFFEY DRILLING CO
38712 DREAMBUILDER CONSTRUCTION CORP
37718 E-NOR INNOVATIONS INC.
31492 E. JASPER WRKG. (DEMO) & TRKG
24176 EAGLE ENGINEERING AND CONSTRUCTION, INC
25021 EE ELECTRIC, INC
39513 ERNEST B. DEE
13016 EW CORPORATION INDUSTRIAL FABRICATORS
36272 EXBON DEVELOPMENT, INC.
43294 EXCEL CONCRETE CONSTRUCTION INC
40892 EXCEL LANDSCAPE

Firm ID

1st Contact Comments Follow UP Comments

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

110/23/2017

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

110/23/2017

10/23/2017
10/23/2017

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017

'11/3/2017

11/3/2017

11/3/2017

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

91

92

93

94

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120

Firm ID Firm/DBA Name

5435 FANFA, INC.
39845 FCS STRIPING, SEALING AND PAVING, INC.
43341 FFKM ENGINEERING CONSTRUCTION, INC.
4952 FINE GRADE EQUIPMENT, INC.
41980 FLORES SWEEPING SERVICE INC
29335 FORCE TRAFFIC CONTROL, INC.
42841 FOUNDATION SOIL STABILIZATION, INC.
14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
39204 FREMONT REINFORCING STEEL
35904 FRESNO LANDSCAPE
29381 G. W. PEOPLES CONTRACTING CO., INC.
39433 GENERAL ENGINEERING CONSTRUCTION CO.
34507 GERONIMO CONCRETE, INC.
31176 GLOBAL ROAD SEALING, INC
9140 GOLDEN BAY FENCE PLUS IRON WORKS, INC.
30795 GONZALES, SUAREZ & ASSOCIATES, INC.
41563 HARRIS DEVELOPMENT CORPORATION
42780 HEIR & SON CONSTRUCTION, INC
35158 HERCON COMPANY, INC.
43747 HIGHBALL SIGNAL, INC.
42048 HILLSIDE DRILLING, INC.
43063 INDIAN HEAD ENTERPRISES
33587 INDUSTRIAL BATTERY SERVICES
27378 INTERIOR DEMOLITION INC
12174 INTERWEST PACIFIC, LTD.
42290 IRB CONSTRUCTION, INC.
38326 J FRANCIS COMPANY
43187 J. CARDENAS INC
37403 J. MORAGA CONSTRUCTION, INC
43169 JAHN ENGINEERING, INC

1st Contact Comments Follow UP Comments

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

Not Bidding

Not Bidding

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow UP Comments
121 39353 JNA BUILDERS, INC. 10/23/2017 11/3/2017
122 38962 K & G CONCRETE INC 10/23/2017 11/3/2017
123 447 K R C SAFETY CO. INC. 10/23/2017 11/3/2017
124 20410 K. W. EMERSON, INC. 10/23/2017 11/3/2017
125 38347 KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL  10/23/2017 11/3/2017
126 37235 KA'PEL CONSTRUCTION INC. 10/23/2017 11/3/2017
127 39756 KELLEY EROSION CONTROL, INC 10/23/2017 11/3/2017
128 30847 KERN COUNTY CUSTOM CONCRETE 10/23/2017 11/3/2017
129 40497 KIONA LANDSCAPING 10/23/2017. 11/3/2017
130 44395 KPA CONSTRUCTORS, INC. 10/23/2017 11/3/2017
131 39322 LA FIRMA INC. 10/23/2017 11/3/2017
132 36466 LABAT'S TREE CARE 10/23/2017 11/3/2017
133 42017 LAGO VISTA CONSTRUCTION, INC. 10/23/2017 11/3/2017
134 29429 LARRANAGA TRUCKING, INC, ' 10/23/2017 11/3/2017
135 43661 LEE CRIPPEN DEMOLITION . 10/23/2017 11/3/2017
136 39408 LEGEND FENCE CORPORATION . 10/23/2017 11/3/2017
137 38027 LEINAIA'S TRANSPORTATION 10/23/2017 11/3/2017
138 31286 LNA CONCRETE STRUCTURES, INC. 10/23/2017 11/3/2017
139 36327 LONG'S DIRECTIONAL BORING, INC 10/23/2017 11/3/2017
140 42324 LOWERS WELDING & FABRICATION, INC. 10/23/2017 11/3/2017
141 37039 LUCAS BUILDERS, INC. 10/23/2017 11/3/2017'
142 30736 M & S ENVIRONMENTAL LANDSCAPES, INC 10/23/2017 11/3/2017
143 41307 M J AVILA COMPANY, INC. 10/23/2017 11/3/2017
144 42253 MACHADO & SONS CONSTRUCTION, INC 10/23/2017 11/3/2017
145 34508 MAD STEEL INC. 10/23/2017 11/3/2017
146 34783 MARTIN GENERAL ENGINEERING INC 10/23/2017' 11/3/2017
147 36949 MARTINI DRILLING CORP. 10/23/2017 11/3/2017
148 39715 MASS X INC. 10/23/2017 11/3/2017
149 42990 MAXIMUM METAL WORKS LLC 10/23/2017 11/3/2017
150 27969 MC CULLOUGH CONSTRUCTION INC 10/23/2017 11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow UP Comments
151 38828 MCAFEE TRANSPORTATION 10/23/2017 11/3/2017
152 40349 MERCADE CONSTRUCTION & DEVELOPMENT INC. 10/23/2017 11/3/2017
153 14906 METCO 10/23/2017 11/3/2017
154 36979 MONTGOMERY CONSTRUCTION SERVICES, INC. 10/23/2017 11/3/2017
155 39197 MOORE SWEEPING 10/23/2017 11/3/2017
156 4481 MORALES CONTRACTING SERVICES 10/23/2017 11/3/2017
157 7972 MOTHERLODE CONCRETE CONSTRUCTION 10/23/2017 11/3/2017
158 34229 MRB CALIFORNIA ENTERPRISES, INC. 10/23/2017 11/3/2017
159 40840 MV CONSTRUCTION, INC. 10/23/2017 11/3/2017
160 41765 NATURAL INVESTIGATIONS COMPANY, INC 10/23/2017 11/3/2017
161 43550 NEVADA BARRICADE & SIGN COMPANY, INC. 10/23/2017 11/3/2017
162 35955 NEWLAND ENTITIES, INC 10/23/2017 11/3/2017
163 32107 NIELSON CONSTRUCTION 10/23/2017 11/3/2017
164 217 NITTA EROSION CONTROL 10/23/2017 11/3/2017
165 37127 NORTH STAR CONSTRUCTION & ENGINEERING, INC 10/23/2017 11/3/2017
166 34396 NORTHERN INDUSTRIAL ELECTRIC 10/23/2017 11/3/2017
167 40834 NUNO IRON & MFG, INC 10/23/2017 11/3/2017
168 43476 OLIVER ENGINEERING CONSTRUCTION 10/23/2017 11/3/2017
169 40678 ON THE LEVEL CONCRETE 10/23/2017 11/3/2017
170 21950 PAPILLON BUILDERS 10/23/2017 11/3/2017
171 37021 PARADIGM CONSTRUCTION 10/23/2017 11/3/2017
172 39218 PC&N CONSTRUCTION, INC 10/23/2017 11/3/2017
173 41912 PRECISION GRADING & PAVING 110/23/2017 11/3/2017
174 34174 PROFESSIONAL CONCRETE SAWING INC. 10/23/2017 11/3/2017
175 42531 PRUNUSKE CHATHAM, INC 10/23/2017 11/3/2017
176 44069 QA CONSTRUCTORS 10/23/2017 11/3/2017
177 5616 QUALITY HYDROSEEDING & RESTORATION 10/23/2017 11/3/2017
178 33524 QUIMU CONTRACTING, INC. 10/23/2017 11/3/2017
179 37651 R N R CONSTRUCTION, INC 10/23/2017 11/3/2017
180 39828 R. DUGAN CONSTRUCTION, INC. 10/23/2017 11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4

Bid Date: November 14, 2017

181
182
183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210

Firm ID Firm/DBA Name

37684 R.A. MARTIN CONSTRUCTORS, INC
34501 ROBERT'S BACKHOE SERVICE, INC.
34071 ROCKIN' R GRADING & EXCAVATING
29435 RODGERS CONSTRUCTION & ENGINEERING CO, INC.
41661 RUBECON BUILDERS INC.
32785 RUPERT CONSTRUCTION SUPPLY, LP
37219 RUSSELL CRESS CO., INC.
37060 S KWOK ENGINEERS, INC.
37693 S.T. RHOADES CONSTRUCTION, INC.
36783 SACRAMENTO SIGN SOURCE
41565 SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
30480 SANTOS EXCAVATING, INC.
33099 SCHOTKA CONSTRUCTION INC
32035 SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
37234 SIERRA CONCRETE CUTTING & BREAKING, INC
38758 SITE WORK SOLUTIONS
9241 SITEWORKS CONSTRUCTION, INC
43625 SMP CONSTRUCTION AND MAINTENANCE INC
41010 SO. CAL TRAFFIC INC
41122 SOTO FENCE COMPANY
32232 STATEWIDE STRIPES, INC
39899 STONY CREEK GENERAL ENGINEERING
43322 STORM WATER MANAGEMENT CONSULTING SERVICE
42109 STORMWATER SPECIALISTS INC
42910 STRAIGHT STRIPE PAINTING INC
38035 SUDDEN SAM'S TRUCKING
38721 T AND S DVBE, INC.
38564 TAHLEQUAH STEEL, INC.
42150 TOUCH OF GREEN LANDSCAPE
42433 TRAFFIC CONTROL PROS

1st Contact Comments Follow UP Comments

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

110/23/2017

10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017
10/23/2017

11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
11/3/2017
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Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

Firm ID Firm/DBA Name 1st Contact Comments Follow UP Comments
211 38033 TRAFFIC LOOPS CRACKFILLING, INC 10/23/2017 11/3/2017
212 41297 TRI-VALLEY CONTRACTING, INC. 10/23/2017 11/3/2017
213 40470 TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING Al 10/23/2017 11/3/2017
214 40665 TRINITY VALLEY CONSULTING ENGINEERS, INC 10/23/2017 11/3/2017
215 38675 TSR CONSTRUCTION COMPANY 10/23/2017 11/3/2017
216 27723 TUCKER TECHNOLOGY INC 10/23/2017 11/3/2017
217 38300 TULLY INC. 10/23/2017 11/3/2017
218 38325 UDB ENTERPRISES, INC 10/23/2017 11/3/2017
219 32609 UGE & ECS, INC. 10/23/2017 11/3/2017
220 41342 UNICO ENGINEERING, INC. 10/23/2017 11/3/2017
221 39166 V A P CONSTRUCTION INC. 10/23/2017 11/3/2017
222 1045 VALVERDE CONSTRUCTION, INC 10/23/2017 11/3/2017
223 42384 VEGA CONCRETE 10/23/2017 11/3/2017
224 43788 VELARDE CONCRETE CONSTRUCTION INC 10/23/2017 11/3/2017
225 39572 VERIDICO GROUP, INC 10/23/2017 11/3/2017
226 27011 VINTAGE PAVING COMPANY, INC. 10/23/2017 11/3/2017
227 30828 VT ELECTRIC, INC. 10/23/2017 11/3/2017
228 41176 WALLACE STRUCTURES 10/23/2017 11/3/2017
229 42704 WELDON WORKS, INC. 10/23/2017 11/3/2017
230 42783 WEST PACIFIC ELECTRIC COMPANY 10/23/2017 11/3/2017
231 40690 WHITE'S CUSTOM CONSTRUCTION 10/23/2017 11/3/2017
232 42610 WILLIS REBAR 10/23/2017 11/3/2017.
233 30066 WRECO 10/23/2017 11/3/2017
234 41228 YBANAG REALTY & DEVELOPMENT CORP 10/23/2017 11/3/2017
235 38612 YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CON 10/23/2017 11/3/2017
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NOV/13/2017/MON 06:01 PM FAX No, P. 001/002

GOLDEN
STATE
BRIDGE, INC.

Engineers & Confractors
ARE-TOU BIDDING?
YES [ NO
conave: N e Enn o Confr ]
Plaase fax back to; 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type Il Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Canstruction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill
(Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
Irrigation Controller Enclosure Cabinet, 8” Corrugated High Density Polyethylene Pipe Conduit, 8” Welded Steel
Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch,
Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117}, Drive Steel Pile (HP 14 x 117), 132” CIDH Concrete
Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24”, 30", 36"
Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48” Temp. Culvert, 18" & 24” Reinforced Concrete
Pipe, 3” Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18”, 24", 30", 36"
Alternative Flared End Section , Remove Culvert, Remaove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

5701 Mallard Drive (925) 372-8000
Benicia, CA 84510 Fax (325) 372-8001
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GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. [ron and Steel, Isolation Casing, Misc.
Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt,
Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence,
Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside
Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet
Aluminum Sign, Retroreflective Sheeting (Type X1), Roadside Sign, Install Sign, Install Sign Panel on Existing
Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Woad Post),
Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Madified), Concrete Barrier (Type K), Single
Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & W8-31), End Cap, End Anchor Assembly (Type
SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete
Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double
Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape,
Remove Pzinted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic
Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Madifying
Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at
www.dot.ca,gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miguela Fox at

mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs.
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or
dave@gsbridee.com.

Please be advised, Contractors and subcontractors must register with The D.LR. (Department of Industrial Relations) in
order to bid on public works projects. Registration with The D.LR. costs $300 and covers the fiscal year (July 1 to June
30th). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public- orks/Contractors.html.

We are an Equal Opportunity Employer

3701 Mallard Drive (925) 372-8000
Benicla, CA 94510 Fax (825) 372-8001
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ARE YCU BIDDING?
YES [ NO

€O, NAME: __ Sequoia Ecological Consulting, Inc.
Plasss fax back to! $25-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limlted to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type Il Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Railing {Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysls Day, Storm Water Annual Report, Temp. Eroslon Control
Blanket, Move-In/Move-Out {Temp. Eroslon Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplled Blologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavatlon (Type D), Structure Excavation, {Retaining Wall), Structure Backflll (Bridge), Structure Backfill
(Retaining Wall), Pervious Backflll Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
 Irrigation Controller Enclosure Cabinet, 8” Corrugated High Density Polyethylene Pipe Condult, 8” Welded Steel
Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erasion Control Product, Hydromulch,
Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materlals, Finishing Roadway, Class 2 Aggregate Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete
Plling, 54” & 60” CIDH Concrete Plle (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Dralnage Inlet, Dill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 187, 24", 30%, 36"
Alternative Plpe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18” & 24” Reinforced Concrete
Pipe, 3” Piastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18, 24", 30”, 36"
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Metiard Drive (528) 372-8000
Benicia, CA 04510 Fax {25) 372.8001
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BRIDGE, INC.
Enginears & Contractors

Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc,
Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt,
Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence,
Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside
Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet
Aluminum Sign, Retroreflective Sheeting (Type X1), Roadside Sign, Install Sign, Install Sign Panel on Existing
Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post),
Vegetation Control {Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single
Thrie Beam Barrler (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type
SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete
Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double
Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape,
Remove Palinted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic
Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying
Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES,

Plans for this project are available for review at the office of Golden State Bridgs, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at
www.dot.ca.gov/ha/esc/oe. If you would like the Plans and Specs emailed, pleass send your request to Miguela Fox at

mfox@esbridge.com,

Ploase call to discuss how Golden State Bridge, Ine, can assist you in your bonding, credit, and/or insurance needs,
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this praject, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Ricoltiello at 925-372-8000 or

]

dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.LR. (Department of Industrial Relations) In
order to-bid on public warks projects. Reglstration with The D.LR. costs $300 and covers the fiscal year(July 1 to June

30th). To verify the status of your DIR number, please visit htp:/swww.div.cn.gov/Public- Works/Contractors.hitml,

We are an Equal Opportunity Employer

3701 Medard Orive (625) 3728000
Benicla, CA 94510 Fax (923) 372-8001
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GOLDEN
STATE
BRIDGE, INC.
Enginsers & Contractors

ARE YOU BIDDING?
YES DO NC

€O, NAME: __ Sequoia Ecological Consulting, Inc.

Plaass fax back to! 925-372-8001
Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needded, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Controf System, Type i Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P,C,M.S,, Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Eroslon Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Rofl, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplled Blologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill
{Retaining Wall), Pervious Backfill Material {Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
Irrigation Contioller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Condult, 8” Welded Steel
Pipe Conduit, Move-in/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch,
Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materlals, Finishing Roadway, Class 2 Aggregate Base,
Prepaving inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphatt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete
Plling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structurat Copcrete; Dralnage Inlet, Dill and Bond
Dowel, PTFE Sgherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure {Truss), Relocate Sign
Structure, Refiriish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36"
Alternative Pipe Culvert, Cancrete Backfill (Pipe Trench), 48" Temp. Culvert, 18” & 24" Reinforced Concrete
Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Cancrete Flgred End Section, 18, 24”, 30", 36"
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric {Class 8), Minor
Concrete (Misc. Construction & Istand Paving), Remave Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Matlerd Drive (%28) a72-6000
Benicia, CA 94510 Pax {825) 3728001
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Remove Concre’e (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc.
Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt,
Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence,
Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside
Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet
Aluminum Sign, Retroreflective Sheeting (Type Xl), Roadside Sign, Install Sign, Install Sign Panel on Existing
Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post),
Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single
Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type
SFT), Type Soft-Stop Terminal System, Altemative Flared Terminal System, Alternative Crash Cushion, Concrete
Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double
Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Trafflc Stripe, Traffic Stripe Tape,
Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic
Mgmt, System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying
Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridgs, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at
www.dot.ca.gov/hg/esc/oe. If you would like the Plans and Specs emailed, pleass send your request to Miquela Fox at
mfox@esbridge.com,

Please call to disouss how Golden State Bridge, Inc, can assist you in your bonding, credit, and/or insurance needs,
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project,

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you havve any questions regarding this bid, you may contact David Ricoltiello at 925-372-8000 or
dave@esbridgr.com.

Please be advised, Contractors and subcontractors must register with The D.LR. (Department of Industrial Relations) in
order to-bid on public works projects. Registration with The D.LR. costs $300 and covers the fiscal year (July 1 to June

30th). To verify the status of your DIR sumber, please vislt hitn://wwiw.dir.ca.gov/Public Works/Contractors himl,
We are an Equal Opportunlty Emplioyer
3701 Mislland Orive (28) 372-8000

Benicla, CA 54510 Fax ($28) 372-8001
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GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

ARE YOU BIDDING?
YES 0O NO

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14,2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type Ill Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill
(Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8” Welded Steel
Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch,
Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete
Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24”, 30", 36"
Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48” Temp. Culvert, 18" & 24” Reinforced Concrete
Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18” & 24” Concrete Flared End Section, 18", 24", 30", 36"
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Mallard Drive (925) 372-8000
215 Taylor Road * Newcastle, CA 95658 + (916) 668<868708Bax1¢916) 663-1868 (325) 372-8001

Qualified SBE / WBE / UDBE * Contractor # 442645 » www.CAS-TC.com



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

ARE YOU BIDDING?

O YES 0O NO

CO. NAME:

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements

Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type Ill Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill
(Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
Irrigation Controller Enclosure Cabinet, 8” Corrugated High Density Polyethylene Pipe Conduit, 8” Welded Steel
Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch,
Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132” CIDH Concrete
Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24”,30", 36"
Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48” Temp. Culvert, 18” & 24” Reinforced Concrete
Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18” & 24” Concrete Flared End Section, 18", 24", 30", 36”
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc.
Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt,
Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence,
Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside
Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet
Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing
Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post),
Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single
Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type
SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete
Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double
Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape,
Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic
Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying
Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia,
CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at
www.dot.ca.gov/hg/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at
mfox(@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs.
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or
dave(@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.L.R. (Department of Industrial Relations) in
order to bid on public works projects. Registration with The D.1.R. costs $300 and covers the fiscal year (July 1 to June
30th). To verify the status of your DIR number, please visit http:/www.dir.ca.gov/Public-Works/Contractors.html.

We are an Equal Opportunity Employer

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001




Miquela Fox

From: Soto Fence Company <info@sotofence.com>
Sent: Friday, November 03, 2017 11:13 AM

To: Miguela Fox

Subject: Re: 03-0H26U4 Follow Up

Not bidding at this time.
Thank you,

Carla

Soto Fence Co.

(559) 230-1444
(559) 230-1413 (Fax)
Info@sotofence.com

From: Miguela Fox <mfox@gsbridge.com>
Date: Friday, November 3, 2017 at 10:37 AM

To: Miquela Fox <mfox@gsbridge.com>

Subject: 03-0H26U4 Follow Up

| am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4,
Ramp Improvements on Highway 65 in Placer County as a General Contractor, We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 Fax



Miquela Fox

From: Steven Chen <stvnenator@gmail.com=>
Sent: Monday, October 23, 2017 6:19 PM
To: Miguela Fox

Subject: Re: Caltrans Contract No. 03-0H26U4

Thank you for the invitation. but we are unable to participate at this time.

Steven Chen

(630) 324-9375

L Varrahvasbh
4 Hiu thSesaiies 1

DGS MicroBusiness #1799442; CPUC WMBE Von 214040024; CUPC DBE #429%5

On Mon. Oct 23, 2017 at 10:29 AM, Miquela Fox <mfoxigsbridge com> wrote

Golden State Bridge. Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound
Widening and Ramp Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the project’s details.

Please teel free to contact me if you have any questions

Thank you and have a good day!

MiQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

1925, 372-8000

(925) 372-8001 FAX



Miquela Fox

From: Cheryl <Cheryl@hillsidedrilling.com>
Sent: Monday, October 23, 2017 12:40 PM
To: Miquela Fox

Subject: RE: Caltrans Contract No. 03-0H26U4

Not bidding. We dan't do driven piles.

Chrerypl Woalsts

Contract / Bid Coordinater

HILLSIDE DRILLING INC.
Contractors License #478991
Certified DBE #42048 / SBE #14138
P.O. Box 70130 / Pt g
Office 510-234-65

Richmond, CA ¢

From: Miquela Fox [mailto: mfox@gsbridge.com]
Sent: Monday, October 23, 2017 10:29 AM

To: Miguela Fox

Subject: Caltrans Contract No. 03-0H26U4

Golden State Bridge, Inc. is bidding on Caltrans Contract No, 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp
Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-B001 Fax



Miquela Fox

From: Jjohn@finegradeinc.com

Sent: Tuesday, October 24, 2017 10:31 AM
To: Miguela Fox

Subject: RE: Caltrans Contract No. 03-0H26U4
No bid

John Baron

Fine Grade Equipment, Inc.

PO Box 2798

Lancaster, Ca 93539
P: 661-949-8788
C: 661-810-6400
F: 661-722-8900

From: Miquela Fox [mailto:mfox@gsbridge.com]
Sent: Monday, Octaber 23, 2017 10:29 AM

To: Miquela Fox <mfox@gsbridge.com>
Subject: Caltrans Contract No. 03-0H26U4

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp
Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 Fax



Miquela Fox

From: Claudia Chambers <admin@kelleyerosioncontrol.com>
Sent: Friday, November 03, 2017 10:39 AM

To: Miquela Fox

Subject: RE: 03-0H26U4 Follow Up

Naot bidding, sorry

Claudia J. Chambers CPESC. CISEC. QSP
claudia@kelleyerosioncontrol com

EROSION CONTROL, INC.

Tampa Strgat

741.8875

From: Miquela Fox [mailto:mfox@gsbridge.com]
Sent: Friday, November 03, 2017 10:37 AM

To: Miquela Fox

Subject: 03-0H26U4 Follow Up

I'am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4,
Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(825) 372-8000

(925) 372-B001 FAXx



Miquela Fox

From: dolores@steelplacers.com

Sent: Monday, November 06, 2017 9:19 AM
To: Miguela Fox

Subject: RE: 03-0H26U4 Follow Up

Bot Bidding at this time

--------- Original Message -----—--

Subject: 03-0H26U4 Follow Up

From: "Miguela Fox" <mfox @ gsbridge com>

Date: 11/3/17 10:37 am

To: "Miquela Fox" <mfoxi gshridge com>

I'am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge. Inc. is bidding on Caltrans

Contract No. (03-0H26U4. Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE
Companies to bid with us Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if vou have any questions

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 Fax



Miquela Fox

From: udbest.eel2011@gmail.com

Sent: Friday, November 03, 2017 5:06 PM
To: Miquela Fox

Subject: Re: Caltrans Contract No. 03-0H26U4

Sorry not bidding.

Sent from my iPhone

On Oct 23, 2017, at 10:29 AM, Miquela Fox <mfox@gsbridge com> wrote:
Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound
Widening and Ramp Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

1925) 372-8000

(925) 372-8001 FAX

<03-0H26U4 Invitation to Bid-DBE pdf>



Miquela Fox

From: wegrindasphalt@aol.com

Sent: Friday, November 03, 2017 12:00 PM
To: Miquela Fox

Subject: Re: 03-0H26U4 Follow Up

Tank you for the opportunity, however, we will not be bidding this project

Cindy Trump Inc dba Lindy's Cold Planing
Cindy Trump (714) 904-1142

-——-Qriginal Message-———
From: Miquela Fox <mfox@gsbridge. com>

To: Miquela Fox <mfox@gsbridge.com>
Sent: Fri, Nov 3, 2017 10:37 am

Subject: 03-0H26U4 Follow Up

| am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4,
Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-B001 Fax
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Please fax back to: 325-372-8001
Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type Il Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam,
Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp.
Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water
Quality Sampling and Analysis Day, Treated Wood Waste, Contra ctor-Supplied Biologist, Natural Resource
Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure
Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill
(Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller,
Irrigation Controller Enclosure Cabinet, 8” Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel
Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch,
Fiber Ralls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix
Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind
Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete
Piling, 54” & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridee
Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete;
Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36”
Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18” & 24" Reinforced Concrete
Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18” & 24" Concrete Flared End Section, 18", 24", 30”, 36"
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Malland Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4
Attachment B



GOLDEN STATE BRIDGE, INC An Equal Opportunity Employer... Page 1 of 2

Ad ID: 13971 Date Of Advertisement: Oct 19, 2017

GOLDEN STATE BRIDGE, INC

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or
material suppliers for the following project

Reference: 03-0H26U4
Project Title: Northbound Widening and Ramp Improvements

In and Near Roseville and Rocklin from South of E. Roseville Viaduct to South of
Project Location:  Pleasant Grove Blvd. Overcrossing
Located in Placer County, CA

Owner: The State of California, Department of Transportation
Bid Date / Time: Nov 14,2017 at 02:00 PM
We are requesting bids for the following trades and/or material suppliers:

Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type 1II
Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal
System, P.C.M.S., Temp. Railing (Type K). Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action
Plan, Storm Water Sampling and Analysis Day. Storm Water Annual Report, Temp. Erosion Control
Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check
Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence,
Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout,
Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural
Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation
(Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge),
Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8
Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8” Corrugated High Density
Polyethylene Pipe Conduit, 8” Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed,
Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate
Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day,
Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open
Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove
Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel
Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54” & 60 CIDH Concrete
Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete;
Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural
Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE
Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure,
Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 187, 24, 307, 36 Alternative
Pipe Culvert, Concrete Backfill (Pipe Trench), 48 Temp. Culvert, 18” & 24" Reinforced Concrete Pipe, 37
Plastic Pipe Outlet, Drainage Inlet Marker, 18~ & 24" Concrete Flared End Section, 187, 24%: 307, 36™
Alternative Flared End Section , Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope
Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8),
Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island
(Portions), Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation
Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored
Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6)
Remove Chain Link Fence, Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert),
Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish
Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside
Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post,
Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link

https://www.constructionbidsource.com/ads/print/13971 10/19/2017



GOLDEN STATE BRIDGE, INC An Equal Opportunity Employer... Page 2 of 2

Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition
Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal
System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P),
Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam
Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove
Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic
Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System,
Modifying Existing Electrical System, Water Meter Charges.

Bid documents can be viewed at or obtained from:

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701
Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be
also be downloaded for free at www.dot.ca.gov/hg/esc/oe. If you would like the Plans and
Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,
and/or insurance needs. Also, let us know if you need assistance in obtaining necessary
equipment, supplies, or materials for this project. If you are interested in submitting a
subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have
any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or
dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with
The D.L.R. (Department of Industrial Relations) in order to bid on public works projects.
Registration with The D.LR. costs $300 and covers the fiscal year (July 1 to June 30th). To
verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-
Works/Contractors.html.

GOLDEN STATE BRIDGE, INC
3701 MALLARD DRIVE
BENICIA, CA 94510
Phone: (925) 372-8000 Fax: (925) 372-8001
Email: MFOX@GSBRIDGE.COM
MIQUELA FOX

Published on Oct 19, 2017 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

https://www.constructionbidsource.com/ads/print/13971 10/19/2017



Miquela Fox

From: Construction Bid Source <contact@constructionbidsource.com>

Sent: Thursday, October 19, 2017 4:41 PM

To: Miquela Fox

Subject: Your Good Faith AD was posted for project: Northbound Widening and Ramp Improvements

Your DBE AD Has Been Placed
Project Title: Northbound Widening and Ramp
Improvements

Your DBE Advertisement has been placed on the Construction

Bid Source website.
To view your live DBE AD - Click Here

To edit, delete or make the ad live or not Click Here

If you have any questions please contact us at (888) 786-9450

Construction Bid Source



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 7

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 03-0H26U4. 7 results found.

Contractor: TEICHERT CONSTRUCTION Contact: JOHN GALE

Address: 400 SUNRISE AVENUE, SUITE 300 ROSEVILLE, CA 95661

Phone: 916-757-6476 Fax: 916-757-6499 Email: jgale@teichert.com

Services needed: Request for qualified bids from Subcontractors, Suppliers & Truckers
for the following project: Caltrans 03-Pla-65-R5.0/R6.6; 03-0H26U4 Bid Date: 11/14/17 @
2:00PM. Docs & Plans Available from Caltrans. EE = $34,000,000.00. Duration: A + B
Project, 210 WD's Min, 300 WD's Max, $87,400/Day LD's. DBE Goal - 12%. Teichert
Construction is requesting quotes from all qualified subcontractors and suppliers including
certified DBE firms for the following items of work, including but not limited to: all
materials, labor and equipment for Construction Area Signs, Traffic Control System, Lead
Compliance Plan, K-Rail & Associated Work, Misc. Erosion Control Work (Temporary &
Permanent), Street Sweeping, Contractor Supplied Biologist, Misc. Structural Concrete
Work, Prepaving Inertial Profiler Work, Plane Asphalt Concrete, Clearing & Grubbing,
Minor Concrete Structure Work, Reinforced Steel, Fencing (Temporary & Permanent),
Traffic Striping & Marking (Temporary & Permanent, Misc. Storm Drain Work, Misc. Minor
Concrete Work, Signage Work, Concrete Barrier Work, Misc. Electrical Work, Project
Signage Work, Misc. MBGR Work, Rumble Strip Work, AC Dike Work, Petroleum, Oil,
Asphalt Supplier, Pipe Supplier, Drainage Systems Supplier, Bottom; Transfer; Super 10;
End Dump Trucks, Flat Bed Trucking, Water Truck, Street Sweeping Truck, Trucker Broker
and Trucker.

Requirements: Teichert Construction intends to work cooperatively with all qualified
firms seeking work on this project, including but not limited to breaking out contract work
items into economically feasible units to increase overall DBE participation. Plans and
specifications are available from the municipality listed above and the Teichert's Roseville
Estimating office. For assistance obtaining or regarding the plans and specifications, please
contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are
required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also
required. However, certified DBE's are encouraged to contact Teichert and request
assistance if they are unable to meet Teichert's standard bonding or insurance requirements.
DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit,
equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and
Trucker quotes must be valid, at minimum, for the award period stated in the contract
documents. Please note that this is a prevailing wage project and Teichert Construction is
Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's
subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm.
Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's
subcontract form. Conditions or exceptions in Subcontractor?s quote are expressly rejected
unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are
required 24 hours prior to bid. Additional information and or assistance to DBE's available
from: *** All Quotes must have the Department of Industrial Relations # to be ACCEPTED

*¥X

Date posted: 10/11/2017

Contractor: MCM Construction, Inc. Contact: Kathryn Jones

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: 916-334-1221 Fax: 916-334-0562 Email: bids@memconstructionine.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System,
SWPPP, Temporary Traffic Striping, Temporary Signal System, Temporary Railing,
Temporary Erosion Control, Street Sweeping, Treated Waste Wood, Waste Removal,
Temporary Fencing, Removal, Clearing and Grubbing, Structure Excavation, Roadway
Excavation, Backfill, Hydroseeding, Rebar, Class 2 Aggregate, Piling, CIDH, Piling, Ready-

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe assist.php?id=03-... 10/19/2017



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 7

mix, Minor Concrete, Joint Seal, Rebar, HMA, Tack Coat, RSP, Misc. Iron and Steel,
Roadside Signage, Drainage and Irrigation, Fencing, Concrete Barriers, Object Markers,
Thermoplastic Striping, Lighting, etc

Requirements: MCM will assist in obtaining bonds, lines of credit, insurance, necessary
equipment, supplies, materials, as well as any related assistance in services. Plans and
specifications are available in our office by emailing bids@memconstruction.com.
Quotations will be broken down into comparable packages as reasonably necessary. Every
Subcontractor is required to be registered with the State DIR to perform public work.
Subcontractors must be prepared to furnish payment and performance bonds issued by a
California admitted surety that is acceptable to MCM. MCM will reimburse the
Subcontractor for the premium costs of the bonds at standard premium rates not to exceed
1.5%. Subcontractor must possess current general commercial liability insurance and
workers compensation insurance per Owner?s requirements. MCM?s listing of a
subcontractor in its bid to the public agency is not to be construed as an acceptance of all of
the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes.
MCM is signatory to the following unions: Operating Engineers, Carpenters, Laborers, and
Cement Masons. Please contact MCM at (916) 334-1221 for assistance in responding to this
solicitation.

Date posted: 10/12/2017

Contractor: Granite Construction Company Contact: George Delano

Address: 4001 Bradshaw Avenue Sacramento, CA 95827

Phone: 916-855-4432 Fax: 916-369-0429 Email: george.delano@gcine.com

Services needed: Granite Construction Company (Granite) an Equal Opportunity
Business Employer is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for the following items of work including but not limited to:
LEAD COMPLIANCE PLAN, TIME-RELATED OVERHEAD , DEVELOP WATER SUPPLY,
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE,
TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY
PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE
MESSAGE SIGN , TEMPORARY K RAILING , ALTERNATIVE TEMPORARY CRASH
CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION
PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND
ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL
BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER/CHECK DAM/
DRAINAGE INLET/ FIBER ROLL/ SILT FENCE/ CONSTRUCTION ENTRANCE/
ROADWAY/ CONCRETE WASHOUT, STREET SWEEPING, WATER QUALITY SAMPLING
AND ANALYSIS DAY, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST,
NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH-VISIBILITY FENCE,
ROADWAY/STRUCTURE EXCAVATION, PERVIOUS BACKFILL MATERIAL
(RETAINING WALL), ROADSIDE CLEARING, 8 STATION IRRIGATION CONTROLLER,
IRRIGATION CONTROLLER ENCLOSURE CABINET, CORRUGATED HIGH DENSITY
POLYETHYLENE PIPE CONDUIT, WELDED STEEL PIPE CONDUIT, MOVE-IN/MOVE-
OUT (EROSION CONTROL), DRY SEED , ROLLED EROSION CONTROL PRODUCT
(BLANKET), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST ,
INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE ,
PREPAVING INERTIAL PROFILER/GRINDING, HOT MIX ASPHALT, RUBBERIZED
HOT MIX ASPHALT , DATA CORE, PLACE HOT MIX ASPHALT (MISCELLANEOUS
AREA), TACK COAT, REMOVE ASPHALT CONCRETE DITCH, COLD PLANE ASPHALT
CONCRETE PAVEMENT, GRIND EXISTING BRIDGE DECK, FURNISH/DRIVE STEEL
PILING , CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-
PLACE CONCRETE, STRUCTURAL CONCRETE, DRILL AND BOND DOWEL, PTFE
SPHERICAL BEARING, JOINT SEAL ASSEMBLY , BAR REINFORCING STEEL, HEADED
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BAR REINFORCEMENT, FURNISH/INSTALL SIGN STRUCTURE , RELOCATE SIGN
STRUCTURE, REFINISH BRIDGE DECK, BRIDGE REMOVAL (PORTION), BRIDGE
JOINT RESTRAINER, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL ,
TEMPORARY CULVERT, REINFORCED CONCRETE PIPE, PLASTIC PIPE OUTLET,
DRAINAGE INLET MARKER, CONCRETE FLARED END SECTION, ALTERNATIVE
FLARED END SECTION, REMOVE CULVERT/INLET , REMOVE FLARED END
SECTION , REMOVE SLOPE PAVING , ROCK SLOPE PROTECTION , SLOPE PAVING,
ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE , REMOVE
CONCRETE SIDEWALK /ISLAND/CURB/GUTTER, PRE/POST CONSTRUCTION
SURVEYS, MISCELLANEOUS IRON AND STEEL, ISOLATION CASING,
MISCELLANEOUS METAL (BRIDGE), BRIDGE DECK DRAINAGE SYSTEM,
OBLITERATE SURFACING, TEXTURED AND COLORED HOT MIX ASPHALT,
TEMPORARY FENCE + CHAIN LINK, INSTALL/REMOVE CHAIN LINK FENCE ,
DELINEATOR/MARKERS, REMOVE/RELOCATE ROADSIDE SIGN/SIGN PANEL,
FURNISH LAMINATED PANEL SIGNFOR RETROREFLECTIVE SHEETING (TYPE XI),
FURNISH SINGLE SHEET ALUMINUM SIGNS , RETROREFLECTIVE SHEETING ,
ROADSIDE SIGNS , INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE
SIGN PANEL ON EXISTING POST, MIDWEST GUARDRAIL SYSTEM (STEEL/WOOD
POSTS), VEGETATION CONTROL , CHAIN LINK RAILING , CONCRETE BARRIER /
SINGLE THREE BEAM BARRIER , TRANSITION RAILING, END CAP , END ANCHOR
ASSEMBLY , TYPE SOFT-STOP TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER,
REMOVE GUARDRAIL, RECONSTRUCT THRIE BEAM BARRIER, RECONSTRUCT
DOUBLE THREE BEAM BARRIER, THERMOPLASTIC PAVEMENT MARKING
(ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC TRAFFIC STRIPE , TRAFFIC
STRIPE TAPE , REMOVE PAINTED/THERMOPLASTIC TRAFFIC STRIPE, RUMBLE
STRIP , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION, ELECTRIC SERVICE FOR IRRIGATION, RAMP METERING
SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, WATER METER CHARGES,
MOBILIZATION

Requirements: Quotations will be broken down into comparable packages as reasonably
necessary. Granite will work with interested subcontractors to identify opportunities to
break down items into economically feasible packages. Portions of work can be made
available upon request prior to bid date. Please call if any assistance is needed. Plans and
specifications are available at your local Builders Exchange and/ or on the CDOT website:
http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php. They are also available for
viewing at our office located at 4001 Bradshaw Road, Sacramento CA. Requirements:
Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and
Carpenters unions. This will be a prevailing wage job. 100% performance and payment
bonds may be required for the full amount of subcontract price. Granite will pay for bond
premium up to 2%. Subcontractors must possess a current contractor?s license, DIR
registration number, insurance and worker?s compensation coverage meeting Granite?s
requirements and will be required to sign the standard Granite Subcontract Agreement. A
copy of the insurance requirements and agreement can be obtained by contacting the
estimator. Granite intends to work cooperatively with all qualified firms seeking work on
this project. Please include your Contractors License Number and DIR Registration Number
on your Quote. If you need services and or assistance in obtaining bonds, lines of credit,
insurance, necessary equipment, materials and/or supplies, for this project call the
Estimator, or contact your local Small Business Development Center Network
(http://californiasbde.org), Minority Business Development Center (www.mbda.gov) or
contact the California Southwest Transportation Resource Center
(https://www.transportation.gov/osdbu/sw-region-sbtrc). Please call or email if any
assistance is needed 4001 Bradshaw Road . Sacramento, CA 95827 Phone: 916.855.4400 /
Fax: 916-369-0429 Estimator: George Delano 916.855.4432 george.delano@gcinc.com
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Estimator: Scott Hennessy 916.855.4520 scott.hennessy@gcinc.com
Date posted: 10/13/2017

Contractor: Steelhead Constructors, Inc Contact: Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 Fax: 5302266401 Email: kelly @steelheadconstructors.com
Services needed: We are requesting quotes from all qualified subcontractors and
suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractors. We are
soliciting quotes for (including but not limited to): Temporary Signal System, HMA Type A,
Rubberized HMA Gap Graded, Rubberized HMA Open Graded (Open Graded Friction
Course), 132? Cast-In-Dilled-Hole Concrete Piling, Prestressed Cast-In-Place Concrete,
Rebar, Bridge and Retaining Wall, Textured and Colored HMA, and Concrete Barrier Type
60P, 60C, 736 and 742 Modified. The quotations may be broken down into comparable
units as reasonably necessary. Steelhead will work with suppliers and subcontractors to
identify opportunities and break down items into economically feasible units.
Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced
project as a prime contractor. Plans and specifications for this project may be viewed on the
Caltrans Website, at your local builder?s exchange and are available for review in our office.
If you require additional information regarding the requirements of the contract, please
don?t hesitate to call our office. In order that we may give your bid maximum consideration,
please supply us with a FAX letter prior to the bid describing the scope of your work. from
DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All
qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified
by the California Department of Transportation. Steelhead is signatory to Operating
Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must
possess a current contractor?s license, insurance, and workers? compensation coverage
meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract
Agreement. Performance and payment bonds up to 100% may be required for the full
amount of the subcontract price. Prior to the bid, upon request, you can contact our office if
you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment,
supplies, materials or services etc., which may be required by the Owner. Please contact our
office and advise us if you are interested in bidding on this project.

Date posted: 10/16/2017

Contractor: Flatiron West Inc Contact: Lillian Simon

Address: 2100 Goodyear Road Benicia, CA 94510

Phone: 707-742-6000 Fax: 707-746-1603 Email: NorCalBids@flatironcorp.com
Services needed: REQUEST FOR CERTIFIED DBE SUBS AND SUPPLIERS FOR:
Construction on State Highway RTE 65 In and Near Roseville and Rocklin Roseville Viaduct
to Pleasant Grove Boulevard State of California Department of Transportation Contract No.
03-0H26U4 BID DATE: November 14, 2017 at 2:00 PM DBE GOAL: 12 % We are soliciting
quotes for the following items of work, including, but not limited to: CAS/Roadside Signage,
Bridge Demo, Clear/Grub, Erosion Control, Landscaping/Irrigation, AC Paving, Cold Plane
AC, CIDH, Joint Seal Assembly, Post Tensioning, Rebar, Overhead Signs, Fencing, Metal
Railing, MBGR, Bridge Concrete Barrier, Roadway Concrete Barrier, Striping, Electrical,
Minor Concrete, Grind Existing Bridge Deck, Clean/Treat Deck, Textured and Colored
HMA, Rumble Strips, Aggregates, Ready Mix, Concrete Pumping, No. 2 RSP, Pervious BF,
Class 2 AB, Structure Backfill, Steel HP 14x117, Underground Pipe Products, RCP, ACP,
Temp Culvert, Miscellaneous Metals, Iron, and Steel, Trucking, SWPPP Plan, SWPPP
Materials, Lead Compliance Plan, Geotextile Materials, PTFE Bearings, Underground
Precast, Street Sweeping, Traffic Control, Pre-Post Construction Survey. Non-DBE
Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier
participation with your quote. 2nd-tier participation will be evaluated with your price.
Requirements: 100% performance and payment bonds will be required for the full
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amount of the subcontract price. Please contact Flatiron for any assistance to this
solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies.
Provide subcontractor and supplier quotes as early as possible to enable estimators to
perform a thorough evaluation of all quotes received. Quotes will be broken down into
comparable packages as reasonably necessary to facilitate participation. Quotes must be
valid for the same duration as specified by the Owner for Contract Award. We are signatory
to Operating Engineers, Laborers, Ironworkers, Cement Masons, Carpenters and Pile
Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered
under our union agreements. Flatiron intends to work cooperatively and in good faith with
subcontractors and suppliers for all bid items you are licensed and qualified to perform. Bid
items can be split to facilitate participation from all certified firms. Flatiron West will
reimburse for bond premium up to 2%. Subs must possess current contractor?s license,
insurance and workers compensation coverage meeting our requirements. Waiver of
Subrogation is required. Please contact Flatiron for any assistance required by your firm. To
view and download projects docs for FREE from the Caltrans website, please use the
following link and the enter Contract number 03-0H26U4 in the ?Jump to Project? field to
locate the project. http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php Project
documents may also be viewed in our office by appointment only. Email:
Norcalbids@flatironcorp.com for appointment to view/access plans and specs in our office.
We will provide you a link to the project documents if requested by email.

Date posted: 10/17/2017

Contractor: Myers and Sons Construction, LP Contact: Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 Fax: 916-614-9520 Email: mlewis@mvers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TEMPORARY TRAFFIC CONTROL, PCMS, K-RAIL, ALT. CRASH
CUSHION, SWPPP, TEMP EROSION CONTROL, STREET SWEEPING, TREATED WOOD
WASTE, BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH-
VISIBILITY FENCE, ROADWAY EX, STRUCTURE, EX, STRUCTURE BACKFILL,
ROADSIDE CLEARING, IRRIGATION, CSP, POLYETHYLENE PIPE CONDUIT, WELDED
STEEL PIPE, EROSION CONTROL, DRY SEED, FINISHING ROADWAY, CLASS 2 AB,
GRINDING, HMA, DATA CORE, TACK COAT, REMOVE AC DITCH, COLD PLANE AC
PAVEMENT, FURNISH/DRIVE STEEL PILING, CIDH, PRESTRESS, FURNISH READY
MIX, DRILL AND BOND DOWEL, PTFE SPHERICAL BEARING, JOINT SEAL, REBAR,
SIGN STRUCTURE, SIGNS, REFINISH BRIDGE DECK, BRIDGE REMOVAL, BRIDGE
JOINT RESTRAINER, ALTERNATIVE PIPE CULVERY, CONCRETE BACKFILL,
TEMPORARY CULVERT, RCP, PLASTIC PIPE OUTLET, DRAINAGE INLET MARKER,
CONCRETE FLARED END SECTION, REMOVALS/DEMO, RSP, SLOPE PAVING, MINOR
CONRETE, CONSTRUCTION SURVEYS, MISC IRON AND STEEL, ISOLATION CASING,
MISC METAL, BRIDGE DECK DRAINAGE SYSTEM, TEXTURED AND COLORED HMA,
TEMP FENCE, CL FENCE, DELINEATOR, PAVEMENT MARKER, MILEPOST MARKER,
OBJECT MARKER, RAILING & BARRIERS, THERMOPLASTIC STRIPING & MARKING,
TRAFFIC STRIPE TAPE, RUMBLE STRIP, MAINTAIN EXISTING TRAFFIC
MANAGEMENT SYSTEM, ELECTRICAL, ETC.

Requirements: 100% performance and payment bonds may be required for the full
amount of the subcontract price. Subcontractors must possess a valid contractor's license,
DIR registration number, current insurance meeting Myers and Sons Construction's
requirements. Subcontractors will be required to sign the standard Myers and Sons
Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and
twenty (120) days after the specified Contract Award Date by the Owner. Plans and
Specifications are available for viewing at our Sacramento office. Please call if you need
assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit
our website at www.myers-sons.com for more information. Myers and Sons Construction,
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LP will work cooperatively with all qualified firms seeking work on this project. Myers and
Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating
Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 10/17/2017

Contractor: Golden State Bridge, Inc. Contact: David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 Fax: 925-372-8001 Email: dave@gsbridge.com

Services needed: Lead Compliance Plan, Develop Water Supply, Construction Area Signs,
Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic
Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K),
Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling
and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-
In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check
Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence,
Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street
Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated
Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-
Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation
(Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure
Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8
Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High
Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out
(Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls,
Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate
Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A),
Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded
(Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat,
Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing
Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH
Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP
Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural
Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete,
Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE
Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18",
24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert,
18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24"
Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section , Remove
Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock
Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor
Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove
Concrete Island (Portions), Remove Concrete (Curb & Gutter), Pre-Post Construction
Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage
System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type
CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence,
Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker,
Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish
Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type
XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign
Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation
Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K),
Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap,
End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared
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Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete
Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie
Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic
Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble
Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric
Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water
Meter Charges.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your
bonding, credit, and/or insurance needs. Also, let us know if you need assistance in
obtaining necessary equipment, supplies, or materials for this project. If you are interested
in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001.
Should you have any questions regarding this bid, you may contact David Riccitiello at 925-
372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must
register with The D.I.R. (Department of Industrial Relations) in order to bid on public works
projects. Registration with The D.L.R. costs $300 and covers the fiscal year (July 1 to June
3oth). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-
Works/Contractors.html.

Date posted: 10/19/2017
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Miquela Fox

From: Miquela Fox

Sent: Friday, November 03, 2017 10:51 AM

To: CA Black Chamber of Commerce (angelice@kdeefm.arg)
Subject: Caltrans Contract 03-0H26U4

Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Our Company 1s requesting your assistance in locating Disadvantaged Business Enterprises’ (DBE).
We are currently bidding on various projects including

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting. our contact information and the assistance we offer
DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups

Afnican American

Native American

Asian Pacific American
Women

Hispanic Americans
Subcontinent Asian-Americans

Lt —

W

We look forward to your response as soon as possible. to allow us time to complete the bid process. Please send your response via fax: 925-372-8001

Thank you

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENIciA, CA 94510

(925) 372-8000

(925) 372-8001 FAX
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To: Auburn Chamber of Commerce

Fax #: 530-885-5854

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises’ (DBE).

We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this email is our invitation to bid. This document lists all of the bid items we are
soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These
businesses are defined as DBEs and are members of one of the following groups:

African American

Native American.

Asian Pacific American
Women

Hispanic Americans
Subcontinent Asian-Americans

O N

We look forward to your response as soon as possible, to allow us time to complete the bid process.

Please send your response via fax: 925-372-8001.

Thank you.

3701 Mallard Drive
Benicia. CA 94510
Phone (925) 372-8000 Fax (925) 372-8001
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Date: ‘November 3, 2017 # of Pages (including cover) 3

To: Native American Business Enterprise Center

Fax #: 480-545-4208

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises’ (DBE).

We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting,
our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses
are defined as DBEs and are members of one of the following groups:

1. African American

2. Native American.

3. Asian Pacific American

4. Women

5. Hispanic Americans

6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.
Please send your response via fax: 925-372-8001.

Thank you.

3701 Mallard Drive
Benicia, CA 94510
Phone (925) 372-8000 — Fax (925) 372-8001
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Date: November 3, 2017 # of Pages (including cover) 3

To: Small Business Administration

Fax#:  916-735-1719

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises’ (DBE).

We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting,
our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses
are defined as DBEs and are members of one of the following groups:

1. African American

2. Native American.

3. Asian Pacific American

4. Women

5. Hispanic Americans
Subcontinent Asian Americans

o5 8

We look forward to your response as soon as possible, to allow us time to complete the bid process.
Please send your response via fax: 925-372-8001.

Thank you.

3701 Mallard Drive
Benicia, CA 94510
Phone (925) 372-8000 — Fax (925) 372-8001
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We look forward to yuur response as soon as nossible, to allow us time to complate the bid process.
Flease send your response via Bz 925-372-8001. '
Thark you,
3701 Maltard Dnve
Benicia, CA 94510
Phoa (927} 372-8000 Fex (¥25) 3724001
No. Date and Time Destination Times Type Result Resolution/ECM
001 11/03/17 11:23 15308855854 0°00'33" FAX 0K 200x100 Normal/On
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Document : doc17811920171103112205

QOLDEN
STATE
BRIDGE, INC.

Enginaars & Conlractors

Fax

Dute: November 3, 2017 # of Papes {including cover) 3

To: Native American Business Enterprise Center

Fax #; 480-345-4208

From: Miquela Fox

Re: DBE Ascistance

Uur Compacy is requesting your assistance in locating Disadvantaged Busivess Euterprises™ (DBE).
We are cumrertly hidding on verious projects inchuding:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday Nnvember 14, 2017 at 2:00 pm

Inchuded with this fax iz our invitation to bid. This docament lists all of (xs bid fiems we are soliciting,
our contaet information and the assistance we offer DBE subcouiractors & suppliers. These businesses
are defined es DBEs and are members of oue of he [vllywing groups:

African American

Native Asericen.

Astan Pacific Amerdcan
Women

Hispanic Americans
Subcontinent Asian Americans

T

We look forward to your tesponse as soon as possible, (0 dllow s fime 1© complete the hid process.
Pleate send »vour responsc via fax; 925-372-8001.

Thank you,
3701 Mullecd Drive
Beniotn, CA 94510
Phone (¥25) 372-8000 — Fax (825) 372.800|
No. Date and Time Destination Times  Type Result Resolution/ECM
001 11/03/17 11:24 14805454208 0°01'27" FAX 0K 200x100 Normal/0ff
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Job No.: 178120 Total Time: 0°00'32" Page: 003

Complete

Document : doc17812020171103112229

GOLDEN
STAlE
BRIDGE, ING.
Englnesrs & Contractors

Fax

Date; November 3, 2017 # of Pages (incInding cover) 3

Ta:  Small Risiness Administration

Fax#: 9216-735-1719

From: Miyucls Fux

Re: DBE Asgistance

Our Company is requesting your assistance in locating Disadvunisged Business Enterprises’ (DRF),
We are cwrrently bidding on various projects including:

Caltrans Contract No, 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesilay November 14, 2017 at 2:00 pm

Incheded wirh thus frox s our invitetion to bid, This document lista all of fhe bid items we a sulicidng,
our eantrct information and the assistance we offer DBE subcontractors & suppliers. These businesses
are defined as DBHs and are members of one of the following £roups:

1. Afiican American

2. Mative Amcrican,

3. Asian Pacific American

4, Wonmen

5. Hlspanic Americans

6. Subcontinent Asian Americans

We ook farward to your response a5 s00n a5 possiblk, to allow us fime to complets (e bid THOCESS.
Please send your reenanse vin fax: 925-372-8001,

Thank you.
3701 Mallawd Drive
Benicla, CA D4510
Phons (923) 372-8001) — Fax (975) 372-8001
No. Date and Time Destination Times Type Result Resolution/ECM
001 11/03/17 11:26 19167351719 0°00'32" FAX 0K 200x100 Normal/0On
[ N282401105 ]




Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4
Attachment D



DES-PPM&OE - Search for planholders

&5 (atrans
© Search Results: Planholders

Hello, davericcitiello

Your Account

47 Opt-in records found.

Page 1 of 10

Q

construction Area Signs Inc.

215 Taylor Rd. 95658

03-0H26U4 Phone: 916-663-9097 Fax Number: 916-663-1858

Disadvantaged status: DB SB

Services offered:

Diversified Concrete Cutting, Inc.

59 Coney Island Dr. Sparks, NV 89431

03-0H26U4 Phone: 775-331-1411 Fax Number: 775-331-1572

Disadvantaged status:

Services offered: rumble strips

Stinger Bridge & Iron

4248 N Hwy 87 Coolidge, AZ, 85128

03-0H26U4 Phone: 520-723-5383 Fax Number: 520-723-7084

Disadvantaged status:

IServices offered:

Stinger Bridge & Iron

4248 N Hwy 87 Coolidge, AZ, 85128

03-0H26U4 Phone: 520-723-5383 Fax Number: 520-723-7084

Disadvantaged status:

Services offered:

Zing Consulting, LLC.

D%E

845 Dover Street Broomfield, CO 80020

Yoo Doge

03-0H26U4  |Phone: 303-968-5603 IFax Number:

Disadvantaged status: DB SB

Services offered: Construction Surveying

03-0H26U4  |Alluvion Biological Consulting

2784 Homestead Road #327 Santa Clara CA, 95051

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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Phone: 4087844397 [Fax Number: 5103736606

Page 2 of 10

Disadvantaged status: DB SB

Services offered: DBE Contractor Supplied Biologist for biological surveys,
construction monitoring and reporting, biological resources information
training. Natural Resource Protection Plan. Water Quality Sampling and Day
Analysis. Contact us.

Flatiron West, Inc.

2100 Goodyear Road Benicia, CA 94510

468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210
aya @corellc.net

Phone: 424-777-2170 Fax Number:

Disadvantaged status:

Services offered: CPM Schedule - Baseline Schedules - Preliminary
Schedules - Progress Update - Claim Analysis - Time Impact Analysis -
Project Schedule Cost and Resources Loading - BIM 4D Modeling -
Consulting - Critical Path Method No advance payment! Experienced in
working with CalTrans. We will get your schedules ready on time, no matter

03-0H26U4  |Phone: 707-742-6016 Fax Number: 707-746-1603
Disadvantaged status:
Services offered:
Empire Management Consultants, LLC
3702 N. Live Oak Avenue Rialto, CA 92377 g ’“""M"““‘Zﬁwﬁ
Phone: 909-357-1237 Fax NumberQ00). 257 Y237 0 o whkemtsTcan
Disadvantaged status: DB DV SB \_,._4
03-0H26U4  [Services offered: We are a management company specializing in wa— ¢
construction. We can help with Job Site Management, Time-Related N7 % UuE;V
Overhead, Progress Schedule, Quality Assurance, Contract Management, T’ P
Prepare Storm Water Pollution Prevention Plan, and Prepare Water Pollution
Control Program. Email contact empiremanagementconsultants @ gmail.com
pacific coast drilling co
364 bellevue ave santa rosa ,ca 95407
03-0H26U4 Phone: 707-778-8316 Fax Number: 707-789-9542
Disadvantaged status: SB
Services offered: All CIDH work.
Forefront Deep Foundations
2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660
03-0H26U4  |Phone: 949-264-1598 [Fax Number: 949-264-1599
Disadvantaged status: SB
Services offered: Fumnish & Installation of driven piling
03-0H26U4 ORE CS - CPM Scheduling

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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ow tight the deadlines are! 20% off until the end of October. Get your free
uote today. aya@corellc.net

Statewide Traffic Safety & Signs, Inc.

7920 Cucamonga Avenue Sacramento, CA, 95826

Phone: 916-452-4855 Fax Number: 916-452-9322
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures,
sells, rents and installs active and passive traffic control systems. We have the
capabilities to remove, reset, relocate, furnish and install these systems in all
temporary or permanent applications. Our scope includes Construction Area
Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message
Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB),
Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems,
Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal
Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion
Systems, Alternative Permanent Crash Cushion Systems, Armor Guard
Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose,
Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside
and Las Vegas.

03-0H26U4

Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 Fax Number: 530-243-6881
Disadvantaged status: SB

Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc.
iron and Steel.

03-0H26U4

TechStar Inc.

1219 West Main Cross Findlay, Ohio 45840

03-0H26U4  |Phone: 419 424-0888 |Fax Number: 419 424-5959
Disadvantaged status:

Services offered: Joint Seal Assembly

Midstate Barrier, Inc.

3291 S. Hwy 99 Stockton, CA 95215

03-0H26U4 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:

Services offered:

03-0H26U4 ECORP Consulting, Inc.
1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
Phone: 714-648-0630 [Fax Number: 714-648-0935

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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Disadvantaged status:
Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS):
146003 - NATURAL RESOURCE PROTECTION PLAN
[The Construction Zone
4961 Pacheco Blvd. Martinez, CA, 94553
Phone: 925-387-8013 fFax Number: 925-293-0800
Disadvantaged status: DB SB
Services offered: The Construction Zone is a DBE, SBE & WBE supplier of
cones, barricades, delineators, signs, temporary and permanent traffic
markings and markers, general construction supplies, paint, striping supplies,
crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards,
traffic control equipment, safety supplies, sign installation supplies, custom
03-0H26U4  signs, aluminum signs, cardboard signs, corrugated plastic signs, street name
signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests
and pants, tape measures, flares, reflective tape and sheeting, detectable
warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves,
hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and
more. Some items are available to rent. Temporary construction fence now
@available. We offer delivery and are available statewide for certain activities.
TCZ can supply your next job, contact us today to discuss what you need,
even if it is not listed above we can get it for you.
www.theconstructionzone.us.com
Kick Concrete Nok vn V8B
1008 W. AVE M-14, A/D 123 PALMDALE, CA 93551 Dode'pe s
03-0H26U4  |Phone: 661-369-8767 Fax Number: @ifpssB<3-72%-
Disadvantaged status: DB SB
Services offered:
Moore Sweeping Inc
7450 Gallant Circle Citrus Heights Ca 95621
03-0H26U4  [Phone: Fax Number: &l - 473 - 5178
Disadvantaged status: DB
Services offered: Construction sweeping since 2010
She Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-410-6871 Fax Number: 661-200-7656
03-0H26U4  Disadvantaged status: DB DV SB
Services offered: DVBE/DBE/SBE SUPPLIER OF PIPE, VALVES, FITTINGS,
ACTUATION FOR GAS, OIL, & WATER; REBAR- FURNISH FABRICATE,
INSTALL; UTILITY RELOCATION
03-0H26U4 Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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Phone: 951-682-1091 Fax Number: 851-682-1094 |
Disadvantaged status:

Services offered: Prepaving Inertial Profiler, cold planing, grind for rumble
strips

AMBLIN STEEL

4175 CINCINNATI AVE ROCKLIN, CA 95765

03-0H26U4 Phone: 916-644-1300 Fax Number: 916-596-2340
Disadvantaged status:

Services offered:

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760
Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
ndustry and have worked with some of the largest construction companies on
the largest projects in Northern California. www.wellssweeping.com

03-0H26U4

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

03-0H26U4 Phone: 925-778-0200 Fax Number: 925-778-6766
Disadvantaged status:

Services offered: Pile Driving

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
03-0H26U4  |SBE Company. We proudly serve the Golden State from San Diego County to
Del Norte County and everywhere in between. We Specialize in Storm Water
Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP,
WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan.,
ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD
training, BMP Training, please call for prices.

RNR Construction, Inc.

8589 Thys Court Sacramento, CA 95828

03-0H26U4  |Phone: 916-379-0957 Fax Number: 916-379-0960
Disadvantaged status: DB SB

Services offered: Concrete structures, bridge work.

03-0H26U4 Uarrett Foundations Inc.

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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518 winters st Mc Clellan Park, Ca |
Phone: 916-371-8760 Fax Number: 916-371-8765
Disadvantaged status: SB

Services offered:

Dees Burke Engineering Constructors, LLC

4518 Winters St. McClellan, CA, 95652

03-0H26U4 Phone: 626-228-3670 Fax Number: 626-228-3521
Disadvantaged status: SB

Services offered: Concrete Barrier

Hoppys Sweeping Services Inc.

1605 Henry Long Blvd Stockton CA 95208

Phone: 209-639-3277 Fax Number: 209-633-0367
03-0H26U4  |Disadvantaged status: DB

Services offered: We are a DBE certified company offering construction
sweeping services. We provide general construction clean up, paving,
grinding, slurry seal and chip seal clean up.

L.B. Foster Company

32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587

Phone: 510-240-4400 Fax Number: 510-240-4410
03-0H26U4 Disadvantaged status:

Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and
Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel
foundation.

St Francis Electric

1001 Carden Street San Leandro CA 94577

03-0H26U4 Phone: 510-639-0639 Fax Number: 510-639-9116
Disadvantaged status:

Services offered:

Trinity Engineering Laboratories, Inc.

3109 N. Miami Ave Fresno, Ca 93727

03-0H26U4  |Phone: 559-260-6841 Fax Number: 213-443-9438
Disadvantaged status: SB

Services offered: Testing and Inspection on all aspect of construction

Drill Tech Drilling & Shoring, Inc,

2200 Wymore Way Antioch, CA 94509

03-0H26U4  |Phone: 925-978-2060 Fax Number: 925-978-2063
Disadvantaged status:

Services offered:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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Ifred Civil Engineering, Inc. l
7604 Soquel Way Citrus Heights, California 95610

03-0H26U4  |Phone: 916-241-5309 Fax Number: 916-374-7383
Disadvantaged status: DB SB

Services offered: SWPPP planning

ACL Construction Co., Inc

207 W. State Street Ontario, CA 91761

03-0H26U4 Phone: 909-391-4477 Fax Number: 909-391-4472
Disadvantaged status:

Services offered: CONCRETE BARRIER

Imperial Sprinkler Supply, Inc.

18 branches in California Corporate Office - Anaheim

Phone: 760-559-0078 Fax Number: 714-982-5095
Disadvantaged status:

Services offered: Distributor of products and technical services offered:
Imperial is a large family owned distributor of Caltrans Approved Erosion
Control, Construction & Stabilization Fabrics, Storm Water, Water Works,
Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked
03-0H26U4  pranches with the largest delivery fleet in California to serve your company.
Imperial also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to complete your
RFIl, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or
KentG @ ImperialSprinkler.com for Erosion Control, Sediment Control and
IConstruction Fabrics. For Landscape, Irrigation, Storm Water and Water
Works, please contact our Customer Service and Quote Department. Main
(714)792-2920 Fax (714)982-5095 QuoteDepartment @ ImperialSprinkler.com
CustomerService @ ImperialSprinkler.com

Hayward Baker, Inc.

14718 Pipeline Ave, Suite B chino hills, ca, 91709

03-0H26U4  [Phone: 909-393-9300 Fax Number: 909-393-0036
Disadvantaged status:

Services offered;

Hayward Baker, Inc.

14718 Pipeline Ave, Suite B chino hills, ca, 91709

03-0H26U4  [Phone: 909-393-9300 Fax Number: 909-393-0036
Disadvantaged status:

Services offered:

03-0H26U4  |Anrak Corporation

5820 mayhew rd Sacramento, CA , 95827

Phone: 916-383-5030 Fax Number: 916-383-8090
Disadvantaged status: SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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|services offered: COLD PLANE, PRE-PAVE GRINDING [

Rhapsody Communications LLC

900 E. Hamilton Ave. #100 Campbell, CA 95008

Phone: 408-879-7295 Fax Number: 866-365-9822
Disadvantaged status: DB SB

Services offered: We are a DBE/SB Provider of Fiber Optic Cable and
Associated materials such as Connectors, Pigtails, Patch Panels, Patch
Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CATS,
ICommunication Conduit; Telecommunication Products and Services. Email
Rodney Fitzpatrick - rodney @ rhapsodycommunications.com; Mobile Number:
831-901-8123

03-0H26U4

Philatron Wire & Cable
15315 Cornet Avenue bR ~ A2\ a0
Phone: 562-802-2570 Fax Number: 562-802-2570

Disadvantaged status: DB DV SB

03-0H26U4  [Services offered: Philatron is a prime manufacturer (www.philatron.com) of
electrical wire and cable. We can supply to prime all the electrical wires/cables
for this project to fulfill DBE, DVBE, and SBE goals. We are tier 1
manufacturer for Edison and Tesla Motors. Our Capability Statement is
available upon request.

imperial Sprinkler Supply, Inc.

18 Branches in California Corporate Office - Anaheim, Ca

Phone: 760-559-0078 Fax Number: 714-982-5095
Disadvantaged status:

Services offered: Distributor of products and technical services offered:
Imperial is a large family owned distributor of Caltrans Approved Erosion
Control, Construction & Stabilization Fabrics, Storm Water, Water Works,
Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked
03-0H26U4  pranches with the largest delivery fleet in California to serve your company.
Imperial also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to complete your
RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or
KentG @ImperialSprinkler.com for Erosion Control, Sediment Control and
Construction Fabrics. For Landscape, Irrigation, Storm Water and Water
Works, please contact our Customer Service and Quote Department. Main
(714)792-2920 Fax (714)982-5095 QuoteDepartment@ ImperialSprinkler.com
CustomerService @ ImperialSprinkler.com

03-0H26U4  [Sequoia Ecological Consulting, Inc.

319 Diablo Road, Suite 220 Danville, CA 94526

Phone: 925-855-5500 Fax Number: 510-439-1104
Disadvantaged status: DB SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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ervices offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS):
146003 - NATURAL RESOURCE PROTECTION PLAN (LS) DBE/SBE/WBE
Biological surveys and monitoring, construction monitoring, environmental

ermitting, environmental impact assessments, wetland delineations,

nvironmental training, mitigation development, and storm water services.

Foundation Constructors

81 Big Break Road Oakley, CA 94561

03-0H26U4 Phone: 925-754-6633 Fax Number: 925-625-5783
Disadvantaged status:

Services offered:

ISpencer Electric

POB 42 Cutten, CA 95534

03-0H26U4  |Phone: 707-496-2996 Fax Number: 707-442-1946
Disadvantaged status: SB

Services offered: Electrical

Western Traffic Supply, Inc.

3942 Valley Ave., Unit M Pleasanton, CA 94566

Phone: 925-249-1854 Fax Number: 925-249-1863
Disadvantaged status: DB SB

Services offered: Over 25 years of Traffic Control & Highway Improvement
Experience: Specializing in Traffic Control Lane Closures, Flagging
Operations, sales/rentals of portable changeable message signs / arrow
boards/ light towers, crash cushions, attenuator trucks, cones, barricades,
delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail
markers/chip seal markers/pavement markers/paint/temporary striping tape,
safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor -
ICERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

03-0H28U4

Independent Structures, Inc

PO Box 491655 Redding. CA 96049

03-0H26U4  |Phone: 530-223-5238 Fax Number: 510-350-9079
Disadvantaged status: SB

Services offered:

Contracting Information

balled o S,
Your procurement partner

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=03-0H26U4... 11/3/2017
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Caltrans.
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Miquela Fox

From: Nick Sahota <nsahota@cveas.com>
Sent: Friday, November 03, 2017 12:04 PM
To: Miquela Fox

Subject: RE: 03-0H26U4 Follow Up

H

5 Cvizas was not bidding on this project,

Thank you

From: Miquela Fox [mailto: mfox@gsbridge.com]
Sent: Friday, November 03, 2017 10:37 AM

To: Miquela Fox

Subject: 03-0H26U4 Follow Up

I am following up on an Invitation To Bid | sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4,
Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To
Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-B001 Fax



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria

Firm/DBA Name: Moore Sweeping

Firm Type: DBE
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

39197
MOORE SWEEPING
7450 GALLANT CIRCLE

CITRUS HEIGHTS
CA
95621

DBE
info@mooresweep.com
RICHARD G. MOORE
(916)

877-8471

(2

(916)
473-5778

DEPARTMENT OF TRANSPORTATION

34,
03;
488490;

C9609 STREET SWEEPING TRUCK;

STREET SWEEPER TRUCKS - 1;

M
BLACK
DBE

Back To ()mr\ Form

Page 1 of |

11/3/2017



Unified Certification Program

Back To Querv Form

Search Returned 1 Records

Qilery Criteria

Firm/DBA Name: Empire Management

Firm Type: DBE
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

43725

EMPIRE MANAGEMENT CONSULTANTS LLC
3702 N. LIVE OAK AVENUE

RIALTO
CA
92377

DBE
empiremanagementconsultants@gmail.com
CRYSTAL SYED

(909)

357-1237

()

(909)

357-1237

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
00;

00;

541611,

C8700 CONSULTANT, NON ENGINEERING;

M
ASIAN SUBCONTINENT
DRE

Back To Otscr\'-ﬂfz'brm

https://ucp.dot.ca.gov/QuerySubmit.do

Page 1 of 1

Fri Nov 03 12:40:33 PDT 2017

11/3/2017



Send Result Report 0} KYOCERA
MFP

o e 11/03/2017 11:43
Firmware Version 2LC 2F00.009.018 2014.12.05 [2LC_1000.010.001] [2K9_1100.002.0011 [2LC_7000.009.012]

Job No.: 178116 Total Time: 0°12'Q7" Page: 002

Error occurred

Document : doc17811620171103111337
BOLDEN
STATE
BNIDGE, INC.
Enginears & Corvachors
ARE YOU BIDOING?
OYEsS ONO
CO. NAME:

Pleass fax bazk to! 5257 !72&! ; j
Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency fors

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Watet Supply, Construction Area Signs,
Traffic Control System, Type lil Barricade, Temp, Traffic Stipe (Paint], Traffic Plastic Drum, Temp, Pavement
Marker, Temp. Signal System, P.C.M.5., Temp. Railing {Type K), Alt. Temp. Crash Cushlon, Prepare SWPPP, Rain
Event Action Plan, Storm Water Sapling and Analysis Day, Storm Water Annual Repart, Temp, trosion Congol
Blanket, Move-In/Mave-Qut (Temp. Eroslon Cantrol), Temp. Hydraulle Mulch, Temp. Caver, Temp. Check Dam,
Temg. Dralnage Inlet Frotection, Temp. Fiker Kall. 1emp. Reinforeed Silt Fence, Temp. Silt Fenca, Tamp.
Constructlon Entrance, Temp. Construction Koadway, Street Sweeplng, Temp. Concrete Washout, Water
Quality Ssampling and Analysis Liay, 1 reatad Wond Waste, Contractor-Supplied Biclogist, Natural Resource
Fratection Plan, 1emp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge}, Structure
txravatian (Type 0], Structura Excavation, (Retaining Walll, Structure Backflll {Bridge], Structure Backfill
{Retalning Wall), Parvious Backflll Materlal (Rataining Wall), Roadside Clearing, 8 Statfon Irrigation Contruller,
Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyathylene Pipe Condult, 8" Welded Stes|
Pipe Conduit, Mave-In/Mave-Qut (Erosion Control), Dry Seed, Rolled Erasion Control Praduct, Mydromulch,
Fiber Rolls, Strow, Hydrosaed, Campost, Incorporate Materials, Finishing Roudway, Cluss 2 Aggregate Base,
Prepaving Inertlal Profiler, Prepaving Grinding Day, Hot Mix Asphiall (Type A), Rubberized Hot MIX Asphalt (Gap
Graded), Rubberized Hot Mix Asphalt-Open Graved {Open Graded Friciion Course), Data Core, Place Hnt Mix
Asphalt {Misc. Area), Tack Caal, Remaove Asphalt Concrete Ditch, Cold Flane Asphalt Cancrate Pave ment, Grind
Existing Bridge Deck. Furnish Steel Piling (HP 14 x 117), Drive Sieel Pile (HP 1£x 117), 132" CIDH Concrete
Pliing, 54” & 60” CIDH Concrete Pils (Sign Foundation), Prastrassing CIP Conerata, Structural Conerete; Bridge
Faoting, Structural Concrete; Bridge, Structural Concreta; Rrirtae (Dalymer Flber), Structural Concrete;
Retaining Wall, Structural Concrate, Appreach Slab {Type N), Structural Concress; Dralnege Inlet, Dill end Bond
Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign
Structure, Rafinish Bridge Deck, Bridge Remaoval {Portion}, Brldge foint Restralner, 18", 24", 30", 36"
Alternative Plpe Culvert, Concrete Backfill {Pipe Trench), 487 Temp. Culvert, 18* & 24" Relifurved Concrete
Plpe, 3" Piastic Pipe Outlet, Drainage Infet Markes, 18* & 24* Concrete Flared End Section, 18", 24", 30", 36"
Alternative Flared End Section , Remove Culvert, Remove Infet, Remove Flared End Sectinn, Kembva Slope
Paving {Partion), Reck Slupe Protection, Slope Paving (Concrete), Rock Slape Protaction Fahric (Class 8), Minar
Cunuiete (Misc. Constructian & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island {Portions),

5701 Mellard Ove rsze) ar2-8000

Hweds, CA M50 Fex | @25) 572,807
No. Date and Time Destination Times Type Result Resolution/ECM
001 11/03/17 11:14 15103736606 0°01'08" FAX 0K 200x100 Normal/0ff
002 11/03/17 11:15 19252930800 0°01'08" FAX 0K 200x100 Normal/0ff
003 11/03/17 11:17 16612007656 0°01'08" FAX 0K 200x100 Normal/0ff
004 11/03/17 11:19 19163790960 0°00'48" FAX 0K 200x100 Normal/0On
005 11/03/17 11:21 12096330367 0°01'23" FAX 0K 200x100 Normal/Off

[ N282401105 ]



Send Result Report (% KYOCERT
MFP

11/03/2017 13:21
C_1000.010.0017 [2K9_1100.002.001] [2LC_7000.009.012]

i

Firmware Version 2LC 2F00.009.018 2014.12.05

Job No.: 178167 Total Time: 0°05'37" Page: 002

Error occurred

Document : doc17816720171103130824
GOLDEN
STAlE %
DRIDGE, INC.
Enginaars & Contractors
ARE YOU BIDOING?
Oyes 0O ND
CONME
Plaasa fax back to: 383-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trudes needed, but not imited to: Lead Cumpliance Plan, Develop Water Supply. Construction Area signs,
Trafc Control Systern, Type |l Barricade, Temp. Traffic Stripe (Palnt), Traflic Plastlc Drum, Temp. Pavement
Marker, Temp. Signal System, P.C.M.S., Temp. Ralling {Type K], Alt, Temp. Crash Cushion, Prepare SWFEF, Rain
Event Action Flan, Storm Water Sampling and Analysls Day. Storm Water Annual Report, Temp. Frasion Control
Blanket, Move-In/Move-Uut (Temp. Erasian Conttrol), Temp. Hydraulic Mulch, Temp, Cover, Temp. Chack Dam,
|emp. Orainage Inlet Protaction, Temp. Fiber Roll, Temp. Reinforced Silt Fancs, Tamp. Silt Fence, Temp.
Canstruction Enfranee, Temp, Constructlon Roadway, Street Sweaping, Tamp. Concrate Washout, Watar
Cwality Sampling and Analysis Day, Treated Wood Wasts, Contractor-Supplied Biologist, Natural Resource
Pratection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation {Bridge], Structure
Excavation (Typa D), Structure Excavation, (Retaining Wall}, Structurc Backflll (Bridge}, Structure Dackfill
[Retaining Wall), Pervious Backfill Material {Rotaining Wall), Roadside Clearing, 8 Statlon Irrigation Controller,
Irrigation Centreller Enclosure Cabinet, 8% Corrugated High Density Po Ivethylens Prye Condult, 8" Welded Stee|
PMpe Canduit, Move-In/Move-Out (Lresien Cantral), Dry Seed, Rolled Erusiun Control Froduct, Hydromulch,
Fiber Rolls, Swraw, Hydroseed, Compast, Incorposate Maie; ials, Finishing Roadway, Class 2 Aggregata Base,
Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalr (Gap
Graued), Rubberized Hot Mix Asphalt-Open Graded (Opan Graded Friction Coursa), Data Core, Place Hot Mix
Asphalt {MIsc, Arez), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concreta Pavem ent, Grind
Exlsting Bridge Oeck, Furnish Steel Filing [HP 14 x 117), Drive Steel Pila (HP 14 x 117}, 132 CIDH Concrete
Piling, 54" & 60" CIDH Concrete Pile {Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge
Footing, Structural Concrata; Bridge, Structural Concrete; Bridge (Polymer Flber}, Structursl Concrete;
Retaining Wall, Structural Concrate, Apgroach Slab (Typa NJ, Structurs| Concrete; Dralnage Inlet, Oill and Bond
Dowel, PTFE Spherical Bearing, Joint Seal Reber, Furmiish & Install Sign Structure {Truss), Relocate Sikn
Structure, Refinish Bridge Deck, Bridge Removal (Partion}, Bridge Joint Restralner, 187, 24°, 30", 36"
Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp, Culvert, 18" & 24" Relnforced Cancrete
Pipe, 3" Plaslic Pipe Outlet, Drainage Inlet Marker, 18 & 24” Concrete Flared End Section, 18*, 74*, 307, 36"
Alternative Flared End Sectlon , Remave Culvert, Remave Iniat, Remove Flared Frd Section, Remove Slope
Paving (Portion], Rock Slope Protectian, Slape Faving (Concrete), Rock Siape Protectlan Fabric (Class 8}, Minor
Concrete {Misc. Construction & kland Paving), Remove Conerate Sidewalk, Remova Corerate Island [Portions),

P01 Mudlen s Gl (925) 573800

Bearkls, Ca 34610 Fa (825) 3724001
No. Date and Time Destination Times  Type Result Resolution/ECM
001 11/03/17 13:08 15628022570 0°02'30" FAX BUSY 200x100 Normal/0ff
002 11/03/17 13:09 19093571237 0°02'27" FAX BUSY 200x100 Normal/Off
003 11/03/17 13:10 19164735778 0°00'40" FAX BUSY 200x100 Normal/0ff

[ N282401105 ]



Miquela Fox

From: Migquela Fox

Sent: Monday, November 06, 2017 9:24 AM

To: empiremanagementconsultants@gmail.com
Subject: Caltrans Contract No. 03-0H26U4
Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp
Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-B001 FAX



Miquela Fox

From: Miguela Fox

Sent: Monday, November 06, 2017 9:26 AM
To: "philjr@philatron.com’

Subject: Caltrans Contract No. 03-0H26U4
Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-O0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp
Improvements as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the project’s details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA Fox

GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX
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After printing this label:

1. Use the 'Print’ button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning' Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could
result in additional billing charges, along with the cancellation of your FedEx account number

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on
fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-
delivery misdelivery or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a
timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic
value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,

incidental consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual
documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other
items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

https://www.fedex.com/shipping/html/en//PrintIFrame.html 11/16/2017



GOLDEN
STATE
BRIDGE, INC.

Engineers & Contractors

November 15, 2017

State of California
Department of Transportation
Office Engineer

1727 30" Street, MS 43
Sacramento, CA 95816

Re: Good Faith Effort Documentation
Caltrans Contract No. 03-0H26U4
Bid Date: November 14, 2017

Attached please find Golden State Bridge, Inc.’s Good Faith Effort Documentation on the
above reference contract.

Please call us at (925) 372-8000 if you have any questions.
Thank you,

JA

Miquela Fox
Estimating Assistant

3701 Mallard Drive (925) 372-8000
Benicia, CA 94510 Fax (925) 372-8001



03

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY IN AND NEAR
ROSEVILLE AND ROCKLIN FROM 0.1 MILE SOUTH OF EAST ROSEVILLE VIADUCT TO
0.5 MILE SOUTH OF PLEASANT GROVE BOULEVARD OVERCROSSING

In District 03 On Route 65
Under

Notice to Bidders and Special Provisions dated September 25, 2017 Standard Specifications dated 2015
Project plans approved June 26, 2017 Standard Plans dated 2015

Applicable to

Electronic Bid book dated September 25, 2017
Identified by
Contract No. 03-0H26U4
03-Pla-65-R5.0/R6.6
Project ID 0317000247

Federal-Aid Project
ACNH-P065(108)E

Bids open Tuesday, November 14, 2017 Dated September 25, 2017
AADD
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